MOU#

EXAMPLE —

MEMORANDUM OF UNDERSTANDING
BETWEEN [MINING COMPANY NAME| AND
THE U.S. DEPARTMENT OF THE INTERIOR

BUREAU OF LAND MANAGEMENT

FOR THE PURPOSE OF
PREPARING AN ENVIRONMENTAL IMPACT STATEMENT FOR
THE [PROJECT NAME] PROJECT

I. BACKGROUND AND PURPOSE

The U.S. Department of the Interior, Bureau of Land Management (BLM) has determined
that an Environmental Impact Statement (EIS) is required for the [Project Name] (Project)
proposed by [Mining Company Name], (hereinafter referred to as [MCN]). The purpose of
this Memorandum of Understanding (MOU) is to establish an agreement between [MCN]
and the BLM regarding the preparation of the EIS for the Project. The preparation of the EIS
includes development of technical and baseline studies that will be part of the EIS. The
environmental analysis for the plan of operations for the Project will follow the completion
of these technical and baseline studies. [MCN] has submitted a proposed plan of operations
to construct, operate, reclaim, and close an [Insert Type of Mine and Location]. The Project
would include [Mining Type] mining operations and ancillary facilities in the Project Area as
well as [transportation by truck of products to major highway intersections].

The purpose of this MOU is to establish an agreement between [MCN] and the BLM
regarding the respective responsibilities, conditions, and procedures to be followed during
the preparation of the Draft and Final EIS, and Record of Decision.

The current governing policy for land use on the public lands within this area is contained in
the [Resource Management Plan].

To facilitate timely environmental review and preparation of associated documents, [MCN]
agrees to contract the EIS preparation with the consulting firm [Third Party Contractor]
([Third Party Contractor]) pursuant to 40 CFR § 1506.5(c). Since [Third Party Contractor] is
not a party to the MOU, obligations of the consultant presented in this MOU will be
articulated as conditions in a contractual agreement between [MCN] and [Third Party
Contractor]. Consistent with 43 CFR 3800.5(a), [MCN] will be responsible for certain
processing costs incurred by the BLM in completing work related to the EIS.

In accordance with 40 CFR 1506.2 (a) and (c), to reduce duplication to the fullest extent
possible, other federal, state, and local agencies having jurisdiction by law or special
expertise will be informed and invited to provide input and participate as cooperating
agencies with the parties to this MOU during the preparation of the Draft and Final EIS.
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II. NEPA PROCESS

The EIS will assess the environmental impacts of the proposed action, a no action alternative,
and a range of reasonable alternatives, and will identify alternatives considered but
eliminated from further analysis. The alternatives analysis will serve to inform the decision
making official and public.

III. AUTHORITIES

The EIS will be prepared in accordance with the National Environmental Policy Act of 1969,
as amended (NEPA; 42 USCA Sec. 4321 to 4370e) and in compliance with all applicable
laws and regulations passed subsequently, including Council on Environmental Quality
(CEQ) regulations (40 CFR 1500-1508), Department of the Interior NEPA Regulations, 43
CFR Part 46, Department Manual 516, Environmental Quality (USDI 2004), BLM guidelines
(Handbook H-1790-1), Guidelines for Assessing and Documenting Cumulative Impacts
(BLM 1994a) and Considering Cumulative Effects under the National Environmental Policy
Act (CEQ 1997) and Secretarial Order 3355. The BLM will use its expertise and professional
judgement to see that the analyses and documents that are prepared conform to the NEPA,
CEQ regulations, and other pertinent Federal laws and regulations, and BLM policies.

This MOU is entered into under the following authorities:

A. National Environmental Policy Act of 1969, as amended (Public Law [PL] 91-190, 42
USC 4321, et seq.), and implementing regulations at 40 CFR 1500-1508;

B. Department of the Interior’s NEPA Implementing Regulations at 43 CFR Part 46; and

C. Federal Land Policy and Management Act of 1967 (43 USC 1701, et seq.), Section
302, 307; and implementing regulations at 43 CFR [3802 and/or 3809]; and related
BLM handbooks, manuals, and instruction memoranda.

D. Secretarial Order 3355.

IV. RESPONSIBILITIES

A. BLM Responsibilities

1. The BLM will be the lead agency in the preparation of the EIS and will be
responsible for compliance with the requirements of NEPA, CEQ regulations, and
other pertinent federal laws and regulations.

2. The BLM [Field Office Name] Field Office Manager (hereinafter referred to as
the Authorized Officer) will oversee [Third Party Contractor] to prepare the EIS
in accordance with accepted third-party contracting procedures (40 CFR 1506.5
(c)). The Authorized Officer will designate for the BLM a Project Manager as the
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sole point of contact for all matters related to the preparation of the EIS by [Third
Party Contractor]. BLM’s initial Project Manager and point of contact is listed in
VI below. The Project Manager will manage all aspects of and associated with
the EIS for the BLM.

The BLM will consult with and keep [MCN] informed on the progress of the EIS,
including in regard to any data needs, on at least a bi-weekly basis. A summary of
all matters relating to the EIS discussed in any meetings or communications
among the BLM and [Third Party Contractor] and other parties without the
participation of [MCN] shall be included in formal monthly reports submitted by
[Third Party Contractor] to the BLM and [MCN]. The BLM will invite [MCN] to
attend all meetings and conference calls with [Third Party Contractor] regarding
significant issues. However, nothing herein shall be construed as requiring the
BLM to release information to [MCN] that is subject to attorney-client or attorney
work product privileges.

The BLM may invite or inform [MCN] and [Third Party Contractor] of meetings
with federal, state, regional, and local agencies, Tribes, and other groups during
the EIS process.

The BLM will provide oversight of the EIS preparation process on a bi-weekly
basis or more frequently if needed to verify that [Third Party Contractor]
considers existing data, environmental descriptions, mine planning and other
analyses available from [MCN], BLM, and other sources. Additionally, the BLM
will ensure that [Third Party Contractor] does not duplicate work already
completed unless the BLM determines that the existing work is not sufficient for
the purposes of the EIS. The BLM and [Third Party Contractor], with input from
[MCN], will jointly assess whether existing work must be modified or revised.
The BLM will direct how [Third Party Contractor] will consider existing data,
environmental descriptions, mine planning and analyses available from all sources
including the BLM. The [project name] EIS will tier, to the extent practicable and
consistent with NEPA, with prior NEPA documents addressing plans of operation
in the same area.

. When requested to do so by [MCN], the BLM will treat specific information
provided by [MCN] as confidential or proprietary to the extent permitted by law.
This responsibility extends to both the BLM’s and [Third Party Contractor]’s use
of the information.

The BLM is responsible for complying with the NEPA procedures and
implementing regulations including, but not limited to: document contents, case
file (including documentation of rationale and supporting information), public
review of the EIS, and required decision documentation. The BLM shall ensure
that the EIS presents a range of reasonable alternatives and includes relevant
environmental/social/economic issues and impacts, including cumulative impacts.

The BLM will provide a mailing list, which will be maintained by [Third Party
Contractor], for distribution of the EIS to the public. The BLM will consult with
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[MCN] on the project description as needed, particularly during impact analysis,
to assist in improving or modifying the project description to avoid, mitigate, or
otherwise address adverse impacts.

The BLM will undertake Native American consultation, in compliance with all
relevant regulatory requirements.

The BLM will ensure that [Third Party Contractor] provide adequate copies of all
maps, reports, and draft documents to the BLM, in a format acceptable to the
BLM, to allow for a timely review.

The BLM will endeavor to identify all required mitigation by the completion of
the draft EIS.

. [MCN] Responsibilities

1.

[MCN] will designate a single point of contact for the BLM on all matters relating
to the preparation of the EIS. [MCN]’s initial point of contact is listed in VI
below.

[MCN] will be responsible for developing and executing a contract between
[MCN] and [Third Party Contractor]. [MCN] will be responsible for all project-
related costs and any continuing costs incurred by [Third Party Contractor] until
the contract is terminated by [MCN] or [Third Party Contractor].

. Prior to awarding the contract, [MCN] will ensure that [Third Party Contractor]

signs a “NO Conlflict of Interest” or “Disclosure Statement” (Exhibit 2) stating
that [Third Party Contractor] does not have any interest, financial or otherwise, in
the outcome of the project. A copy of the signed statement must be provided to
the BLM.

[MCN] will specify in the contract that [Third Party Contractor] will be
responsible for providing an electronic copy of the draft and final EIS documents
formatted on a medium (i.e. hardcopy or pdf) acceptable to the BLM and is
Section 508 compliant. [MCN] will specify in the contract with [Third Party
Contractor], that [Third Party Contractor]| will assist the BLM in fulfilling its
responsibilities for the requirements of NEPA, CEQ regulations, and other
pertinent federal laws and regulations.

As part of the Plan of Operations, [MCN] shall provide to the BLM a written
description of the proposed project to facilitate preparation of the description of
the proposed action and voluntary environmental protection measures (applicant
committed measures) to be included as part of the proposed action.

[MCN] shall provide [Third Party Contractor] with any MOUs or agreements
pertinent to the preparation of the EIS.
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[MCN] will provide the BLM and [Third Party Contractor] with relevant
technical and environmental information that it may have for environmental
analysis and documentation for the proposed Project. [MCN] and the BLM will
ensure that [Third Party Contractor] provides the BLM with all documentation,
including, but not limited to, interdisciplinary and [Third Party Contractor]’s EIS
team meeting notes, e-mail messages, analysis protocols and methodologies and
data, rationale, maps, Geographic Information Systems (GIS) data and its
compliant metadata, and any other supporting information used in the preparation
of the Project EIS. Such information is part of the case file for this project and
EIS. The case file for the Project will be maintained at the [Third Party
Contractor] office located in [Third Party Contractor Location] in a format
acceptable to the BLM (i.e. chronologic pdf’s with associated indexes). [Third
Party Contractor] shares responsibility with the BLM for ensuring that the case
file is complete and accurate.

[MCN] will specify in the contract with [Third Party Contractor], that [Third
Party Contractor] shall provide the BLM and [MCN] access to and review of all
materials and underlying data used in developing the EIS. This shall include, but
shall not be limited to, field reports, computer databases, GIS databases,
subcontractor reports, and comments from interested private and public parties,
whether or not such information may be used in the EIS. However, nothing herein
shall be construed as requiring the BLM or [Third Party Contractor] to release
information to [MCN] that is subject to attorney-client or attorney work product
privilege, or documents that are deliberative.

[MCN] will compile the technical, environmental, and socio-economic
information in its possession, and to the extent that such information is not
restricted by confidentiality agreements, [MCN] will provide the BLM and [Third
Party Contractor] with such information simultaneously as necessary for review
or input into the analysis or other parts of the document.

[MCN] will provide directly to the BLM any information in its possession
requested to complete the analysis or to respond to agency or public comments,
and provide review comments on any reports or documents, including the
Preparation Plan and Administrative Draft and Final EIS’s within the time limits
established by the BLM. The BLM is responsible for providing information to
[Third Party Contractor] in a timely manner to the maximum extent practicable.

[MCN] will attend meetings and participate in the preparation of appropriate
mitigation measures to resolve or lessen adverse impacts. [Third Party
Contractor]’s EIS team, or specific members thereof, will attend the BLM
Interdisciplinary Team (IDT) meetings as requested or deemed useful by the
BLM.

[MCN] will specify in the contract with [Third Party Contractor], that [Third
Party Contractor] shall be responsible to respond, as necessary, to the BLM
requests regarding preparation of the responses to public comments from scoping
and review of the Draft EIS and Final EIS, and other information (i.e., mapping,
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public meeting materials, etc.) as deemed necessary by the BLM during the
preparation of the draft and final documents, and as necessary during preparation
of the Record of Decision (ROD). The BLM will oversee [Third Party
Contractor]’s actions and remains responsible for the content of responses to
comments and the ROD.

[MCN] will specify in the contract with [Third Party Contractor], that [ Third
Party Contractor] shall formally report monthly (in writing) to the BLM and
[MCN] on the progress of the work, containing but not limited to problems
encountered, recommendations for plan modifications, and any upcoming or
potential changes in [Third Party Contractor] personnel, methodology or
schedules for completion. [Third Party Contractor] will also develop and
periodically update a project schedule, which identifies and tracks specific project
tasks.

Once the draft EIS and the final EIS are approved by the BLM, [MCN] will be
responsible for paying [Third Party Contractor] to make suitable arrangements for
stenographic, clerical, graphics, layout, and data services; printing to established
BLM standards; and all costs for the EIS analysis, internal review drafts, and final
copies of the draft and final EIS prepared by [Third Party Contractor] as needed.
Foldout sheets and maps shall be provided where requested by the BLM. [MCN]
shall be solely responsible for the cost of preparing and providing the number of
copies of the draft and final EIS (full document or executive summaries) as may
be necessary for public review, for the cost of distributing as directed by the
BLM, and for one copy suitable for reproduction by the BLM. These documents
may be prepared and distributed by [Third Party Contractor] in either printed or
electronic form as determined by the BLM. However, nothing herein shall be
construed as giving [MCN] any editorial control over the EIS. The BLM will
recover from [MCN] all costs associated with the preparation, reproduction, and
mailing of the ROD.

C. Joint Responsibilities

1.

The tentative schedule, current as of the signing of this MOU, is attached as
Exhibit 1. Changes to the schedule will require advanced approval by the BLM,
[MCN], and [Third Party Contractor]. Should a party not be able to meet a key
date requirement, advanced notification shall be given to the other parties. The
notification shall include a projected date the requirement will be met. All parties
will use best efforts to adhere to and assist each other in adhering to the EIS
Preparation Schedule.

In coordination with [MCN] and BLM, [Third Party Contractor] will develop a
Communication Plan that outlines procedures and processes for internal and
external (including other regulatory agencies) communications and contacts.

In cooperation with [MCN] and [Third Party Contractor], the BLM has developed
a Public Participation Framework (attached as Exhibit 2) that indicates key
milestones in the preparation of the EIS. [MCN] and [Third Party Contractor] will
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be responsible for providing all Project information material for the public
scoping meetings in consultation with the BLM.

4. [MCN] and BLM will make its best effort to make available to [Third Party
Contractor], the available records, information data, maps, and other items
necessary for [Third Party Contractor] to perform its services and prepare the EIS,
and for each party to make its best effort to provide reviews, activities and
assistance for each task listed on Exhibit 3 — Support and Assistance.

ADMINISTRATIVE AND LEGAL PROVISIONS

. Applicable Law

The parties agree to comply with applicable laws governing activities under this
MOU.

. Term of MOU

This MOU is effective upon the date last signed and executed by the duly authorized
representatives and will remain in effect until terminated in accordance with
provisions listed below in V, part D (Termination) or until a ROD on the [Project
Name] Project is issued by the BLM, whichever occurs first.

. Term of MOU

Either party may request changes in this MOU. No changes, modifications, revisions,
or amendments to this MOU shall be effective without mutual consent of the parties
to this MOU. Any changes, modifications, revisions, or amendments to this MOU
will be incorporated by written instrument, executed, and signed by all parties to this
MOU, and will be effective in accordance with the terms of V, Part A above.

. Termination

1. Either party may terminate this MOU after thirty (30) days written notice to the
other party of their intention to do so. During this period, the parties will enter
negotiations to resolve the disagreement(s) if such is the cause of termination. If
the disagreement(s) have not been resolved by the end of the thirty-day period, the
MOU will terminate. In the event negotiations are progressing but are not
concluded by the end of the thirty-day period, the party initiating the request to
terminate may request termination be postponed for an additional thirty-day
period.

2. In the event of termination of the MOU, and at the request of [MCN], the BLM
will initiate preparation of any remaining analysis and documentation covered by
this MOU consistent with staff and budget limitations. [MCN] and [Third Party
Contractor] will be required to submit to the BLM all information and records
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held by [MCN] and [Third Party Contractor] that were used for EIS preparation
up to the point of MOU termination.

3. In the event of termination of the MOU, BLM and [MCN] agree that neither party
shall have any administrative, judicial, or equitable right to seek to enforce the
MOU, to seek any remedy arising out of a party’s performance or failure to

perform any term or condition of the MOU, or to bring any action for breach of
the MOU.

E. Limitations

In executing this MOU and taking any other action contemplated hereby, [MCN]
reserves the right to contest, in any administrative or judicial proceedings, any and all
decisions concerning issues in the EIS or any other federal requirements related to the
proposed project. [MCN] recognizes that nothing in this MOU commits the BLM to
permit the project or otherwise take action favorable to [MCN] upon all or any part of
the proposal. Nothing in this MOU shall be construed as creating rights or
responsibilities inconsistent with applicable law or precluding in any way BLM’s
discretion to approve, modify, or disapprove the Project, or to take any action relevant
to the Project consistent with applicable law.

F. Termination of Contractor

[MCN] shall have the right to terminate its contract with [Third Party Contractor] and
the right to change the principal of the contractor or a subcontractor involved in the
preparation of the EIS for any reasons permissible under [MCN]’s contract with
[Third Party Contractor]. In the event of such termination of the contract or change in
a principal, [MCN] shall: (i) Notify the BLM in writing at least ten (10) working days
prior to the termination or the change in principal; and (ii) ensure that the BLM and
[MCN] shall have access to all documentation, reports, analyses, and data developed
by the contractor or the principal. If [MCN] terminates its contract with [Third Party
Contractor], [MCN] and the BLM shall meet and consult regarding the retention of
another contractor and/or such other procedures as may be necessary and appropriate
to enable completion of the EIS. In the event that [MCN] requires a change in the
principal of the contractor or a subcontractor, [MCN] and the BLM shall meet and
consult regarding an appropriate replacement for such principal. Notwithstanding the
procedures set forth in this paragraph F, the BLM retains sole discretion to select the
new contractor, consistent with Part I[V.A.2 above, and to the extent necessary the
new principal or subcontractor; in addition, both the BLM and [MCN] shall retain at
all times the right to terminate this MOU pursuant to Part V, D above.

G. Exchange of Information

Data provided pursuant to this agreement may contain proprietary [MCN]
information or pre-decisional federal records. All records or information requested of
either BLM or [MCN] by the other will be reviewed by the releasing entity (BLM or
[MCN]) prior to the release. Any recipient of proprietary or pre-decisional
information agrees not to disclose this information to the public or other parties,
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except as required by law. Any recipient of this information agrees not to transmit or
otherwise divulge this information without approval from BLM or [MCN] or both,
except as required by law. Any breach of this provision may result in termination of
the MOU. Requests for information will be made through the points of contact

identified in the Contacts section below.

VI. CONTACTS

The primary points of contact for carrying out the provisions of this MOU are':

[Mining Company Name]

Name:

Title:

Business Name:

Business Address:

Email Address:

Telephone Number:

BLM

Name:

Title:

Business Name:

Business Address:

Email Address:

Telephone Number:

The BLM or [MCN] may change their designated point of contact upon written notice to the

other party.
SIGNATURES?:

For [Mining Company Name]

By

Date:

For Bureau of Land Management

By

! Add additional boxes for other cooperating agencies.
2 Add additional signature lines for other cooperating agencies
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Date:
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EXHIBIT 1 - EIS SCHEDULE

{Insert Timeline}
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EXHIBIT 2 - PUBLIC PARTICIPATION FRAMEWORK

PUBLIC PARTICIPATION FRAMEWORK
[MINING COMPANY NAME]- [PROJECT NAME] Project
AGENCY AND INITIAL PUBLIC SCOPING

The public Notice of Intent (NOI) will be prepared and published in the Federal Register. Project
and scoping information will be distributed to appropriate local, state, and federal agencies,
elected officials, public land users and user groups, affected landowners, and news outlets
including newspapers and radio and television stations. The scoping information will describe
[Mining Company Name] ([MCN]) proposal, describe any alternatives that are being considered
for analysis, identify the proposal’s relationship to land use plans and other environmental
documents, describe proposed compliance with the National Environmental Policy Act (NEPA),
disclose land and resource management issues and concerns, and solicit comments from the
public. In addition, it will announce the time and place of a public involvement meeting to
provide the general public, affected interests, and stakeholders with an opportunity to review
[MCNT]’s proposal and provide input to the U.S. Department of the Interior, Bureau of Land
Management (BLM) regarding concerns, issues to be addressed, etc. On the date the NOI is
published in the Federal Register, the Field Office project manager will post the information on
the [##] District Webpage and the BLM NEPA Register.

DEVELOPMENT OF ALTERNATIVES AND CUMULATIVE IMPACT ANALYSIS
AREAS

Based on the key issues identified following public comment and cooperating agency input, a
range of reasonable alternatives to the proposed action will be generated. Cumulative impact
analysis areas and associated impact level definition criteria also will be developed based on
plans, data, concerns, and methodologies. Input from BLM specialists, cooperating and other
government agencies, the public, and [operator] will be used for alternative and cumulative
impact assessment area development, as appropriate. Concurrently, the Affected Environment
and Environmental Consequences sections will be developed, and associated data collection or
analyses will occur.

DRAFT EIS

Development of the Administrative Draft Environmental Impact Statement (ADEIS) will be
overseen by the BLM and will include review and input from BLM specialists or an
interdisciplinary team or both, cooperating and other government agencies. Based on that review
and input the BLM will oversee preparation of a Draft Environmental Impact Statement (DEIS)
for public review and comment. Prior to publication of a Notice of Availability (NOA), the BLM
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will develop a document distribution list by format and provide the list to [Third Party
Contractor]. Concurrent with the publication of the NOA in the Federal Register, other methods
of informing the public, stakeholders, other federal agencies, state and local governments, the
media and other interested parties as described in a communication plan will be identified. BLM
will provide the public with an opportunity to review and comment on the DEIS. At least one
public meeting will be held to provide opportunities for the public to gather additional or
clarifying information as part of the public comment process. As part of the public meeting, an
official public hearing to take public comment may be held if necessary or requested. Additional
public meetings may be conducted if circumstances (level of public interest, potential project
controversy, etc.) warrant.

FINAL EIS

BLM will oversee development of an Administrative Final EIS which will include review and
input from BLM specialists or an interdisciplinary team or both, cooperating and other
government agencies, and [MCN]. The Administrative Final EIS will consider and include
changes in response to and/or draft responses to all substantive comments received on the Draft
EIS. The Final EIS will be distributed to the public for review before the Record of Decision and
in accordance with applicable CEQ regulation and BLM guidance.

MEDIA

The news media will be provided news releases at each stage of the NEPA process (i.e., public
scoping, issuance of DEIS, FEIS, and Record of Decision). In addition, they will be advised of
any public meetings. All news releases will be coordinated through the BLM's Public Affairs,
[Specific State Office and Location].
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EXHIBIT 3 - DISCLOSURE STATEMENT

(to be attached or inserted as available)
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EXHIBIT 4 — SUPPORT AND ASSISTANCE

Task Name &
Number

Data Needs

Task 1 — Develop
EIS Preparation Plan

[MCN]/Other Contractors

Plan of Operations
Shapefiles for the Plan of Operations
Baseline reports

Cooperating agency invitation letters and signed MOU .

If BLM wants to discuss alternatives in the Preparation Plan, we will need the alternative meeting before completion.
List of resources to be analyzed in the EIS to be included in the Preparation Plan.

Schedule approved by the BLM

Task 2 — Review
Baseline Reports

[MCN]/Other Contractors

BLM

Completed baseline reports

Nothing required

Task 3 — Review Plan
of Operations

[MCN]/Other Contractors

BLM

Completed Plan of Operations including all shapefiles used to develop the disturbance acreages

Nothing required

Task 4 — Develop
Supplemental
Environmental
Reports

[MCN]/Other Contractors

All baseline documents including associated shapefiles.

Input and details of preliminary alternatives to use for analysis such as if requested re-design of a feature to avoid a
resource conflict.

Updated shapefiles for a design that is technically feasible would be required or a memo outlining why a proposed
preliminary alternative is not technically or economically feasible.

Assistance in responses on SERs may be required from [MCN] and [MCN]’s first-party contractors if comments are on
data provided in baseline reports.

Determination of completion of Plan of Operations

Acceptance of all baseline reports

Provide data, as needed, for completion of SERs (e.g. Native American Consultation, shapefiles, etc.)
Internal Pre-Scoping meetings

Preliminary alternatives determination

Staff and cooperating agency reviews of SERs per the schedule

Input from BLM on any contradicting comments

Input from BLM on mitigation requested

Input from BLM staff on approach for addressing cooperating agency comments
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Task 5 — NOI
Assistance

[MCN]/Other Contractors
e Nothing required
BLM
o Most recent templates from the State Office for NOIs.

Task 6 — Pre-Scoping
Assistance

[MCN]/Other Contractors
e Assistance in responses to comments on PDEIS may be required from [MCN] and [MCN]’s first party contractors if
comments are on data provided in baseline reports
BLM
o Review of PDEIS per schedule

Task 7 — Scoping

[MCN]/Other Contractors
e Nothing required
BLM
e Assistance coordinating scoping meetings
o Comments/input from public received during scoping period

Task 8 — EIS
Development

[MCN]/Other Contractors
e  Assistance in responses to comments on PDEIS may be required from [MCN] and [MCN]’s first-party contractors if
comments are on data provided in baseline reports
BLM
o Review and approval of the SERs

Task 9 — Document
Production and
Distribution

[MCN]/Other Contractors

Nothing required

BLM

Approval of camera-ready versions of DEIS and FEIS

Determination of number of hard copies of document to print and distribute

Task 10 — Comment
Management and

[MCN]/Other Contractors
e Assistance in responses to comments on DEIS may be required from [MCN] and [MCN]’s first-party contractors if
comments are on data provided in baseline reports

Public Meetings BLM
e Approvals of all posters and handouts for the public meetings
o Comments received during the public comment period (daily as they are received)
[MCN]/Other Contractors
e Nothing required
Task 11— ROD BLM gred
o ROD will be drafted before FEIS is issued and reviewed at the state and Washington level with the NOI for the FEIS.
o Completed following end of FEIS Availability Period
Task 12 — [MCN]/Other Contractors
Administrative o Finalized project shapefiles for the Plan of Operations and baseline reports for the Webmap.
Duties BLM

o Reviews and approvals of items such as meeting minutes and schedule updates.
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