Task/Price Template

Tasks Costs
Task 1: Kick-Off Meetings and Project
Management Plan (two weeks)

Task 2: Scoping Meetings and Scoping Report (3
months)

Task3: Develop Draft EIS (3 months)

Task 4: Public Comment Meetings (2 months) —
Option Line Item

Task 5: Final EIS Development (4 months) —
Option Line Item

Task 6: Draft Record of Decision (one month) —
Option Line Item

Task 7: Administrative Record (on-going) —
Option Line Item

Total with all Options:

*Please add additional pricing detail as necessary to explain total costs. There is no standard format for
additional pricing breakdowns.



