
Task/Price Template 

Tasks Costs 
Task 1:  Kick-Off Meetings and Project 
Management Plan (two weeks) 

 

Task 2: Scoping Meetings and Scoping Report (3 
months)  

 

Task3:  Develop Draft EIS (3 months)   
Task 4:  Public Comment Meetings (2 months) – 
Option Line Item 

 

Task 5: Final EIS Development (4 months) – 
Option Line Item 

 

Task 6:  Draft Record of Decision (one month) – 
Option Line Item 

 

Task 7:  Administrative Record (on-going) – 
Option Line Item 

 

Total with all Options:  
 

 

*Please add additional pricing detail as necessary to explain total costs. There is no standard format for 
additional pricing breakdowns. 


