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TIMBER SALE NOTICE 

 

NOTICE IS HEREBY GIVEN that the Bureau of Land Management will offer for sale timber as described herein for 

oral auction, pursuant to Instructions to Bidders, as stated on Form No. 5440-9, attached.  Written and oral bids will 

be received by the District Manager, or their representative, at the SPRINGFIELD INTERAGENCY OFFICE, 

NORTHWEST OREGON DISTRICT OFFICE, 3106 PIERCE PARKWAY, SPRINGFIELD, OREGON.  The timber 

sale will commence at 10:00 a.m. on Thursday, May 26, 2022. 

THIS TIMBER SALE NOTICE does not constitute the decision document for purposes of appeal of a forest 
management decision.  Consistent with 43 CFR Subpart 5003.2(b), the date the BLM posts the forest management 
decision on the BLM’s ePlanning website establishes the effective date of the decision for purposes of an 

administrative appeal.  Website Address:  https://www.blm.gov/or/resources/forests/index.php. 

A WRITTEN BID on Form 5440-9 at not less than the appraised price on a unit basis per species and the required 

minimum bid deposit shall be required to participate in oral bidding for each tract. 

FOR SBA SET-ASIDE TRACTS, the bidder must not have been determined by the Small Business Administration 

to be ineligible for preferential award for set-aside sales and must accompany the bid deposit with a self-

certification statement that the bidder is qualified as a small business concern as defined by the Small Business 

Administration in its regulations, Title 13, Chapter I, Part 121 (Revision 7) as amended, of the Code of Federal 

Regulations.  The Form 5430-1 Self Certification Statement is attached hereto.  The successful bidder will be 

required to sign SBA Form 723 “Small Business Certification Required on All Preferential Sales of Set-Aside 

Timber” at the time the timber sale contract is signed.  Section 2(a) of Form 723 requires that successful bidders on 

SBA set-aside tracts must comply with delivery requirements pertaining to timber volume.  No more than 30 percent 

of the timber volume from a set-aside sale may be delivered for manufacturing to a business that is not a small 

business, as defined by the SBA (13 CFR 121.507 (a)).  A copy of SBA form 723 is attached. 

THE SUCCESSFUL BIDDER, as a condition of award, will be required to complete and/or sign the following forms: 

1. Form 5430-11, a certification that the bid was arrived at by the bidder or offerer independently and was 

tendered without collusion with any other bidder or offerer. 

2. Form 5450-17, Export Determination. 

PRE-AWARD QUALIFICATIONS.  The high bidder may be required to furnish information to determine the ability 

to perform the obligations of the contract.  If the high bidder is determined not qualified, not responsible or refuses 

to respond within 15 days of a request for information pertaining to qualifications, the contract may be offered and 

awarded for the amount of the high bid to the highest of the bidders who is qualified, responsible, and willing to 

accept the contract. 

A PERFORMANCE BOND in an amount not less than 20 percent of the total purchase price will be required for all 

contracts of $2,500.00 or more, but the amount of the bond shall not be in excess of $500,000.00, except when the 

Purchaser opts to increase the minimum bond as provided in 43 CFR 5451.2.  A minimum performance bond of not 

less than $500.00 will be required for all installment contracts less than $2,500.00. 

INSTALLMENT PAYMENTS may be authorized for sales of $500.00 or more.  Required installments will be 

determined by BLM.  For sales under $500,000.00, installments will not be less than 10% of the total purchase 

price.  For sales of $500,000.00 or more, installment payments shall be $50,000.00. 

https://www.blm.gov/or/resources/forests/index.php
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LOG EXPORT AND SUBSTITUTION.  All timber sales, including timber from Federal rights-of-ways, shall be 

subject to the restrictions relating to the export and substitution of unprocessed timber from the United States in 

accordance with P.L. 94-165 and 43 CFR 5400 and 5424, as amended. 

LOG EXPORT AND SUBSTITUTION RESTRICTIONS.  Excepting Port-Orford-cedar, all timber offered for sale 

hereunder is restricted from export from the United States in the form of unprocessed timber and is prohibited from 

being used as a substitute for exported private timber. 

SPECIAL PROVISIONS.  A revised Special Provision has been added to the contract which enables the 
Contracting Officer to suspend the contract to facilitate protection of certain plant or animal species, and/or to 

modify or terminate the contract when necessary to:  (1) Comply with the Endangered Species Act or to prevent 
incidental take of northern spotted owls in accordance with management direction in the Record of Decision (ROD) 
and Resource Management Plan (RMP), or; (2) Comply with a stay or remedy issued by the Interior Board of Land 

Appeals or a court order, or; (3) Protect species which were identified for protection in accordance with 
management direction established in the ROD and RMP. 

ADDITIONAL INFORMATION concerning each timber sale tract described herein is available at the above District 

Office.  A copy of the timber sale contract is also available for inspection at the District Office.  This prospectus 

includes maps and tables that cannot be made Section 508 compliant.  For help with its data or information, please 

contact the Northwest Oregon District’s Springfield Interagency Office at (541) 683-6776. 

THE VOLUMES LISTED herein are estimates only, based on 16-foot taper breaks, which must be taken into 

consideration if comparisons are made with volume predictions based on other standards.  The volumes based on 

32-foot taper breaks are shown for comparison purposes.  No sale shall be made for less than the total purchase 

price, without regard to the amount bid per unit, even though quantity of timber actually cut or removed or 

designated for taking is more or less than the estimated volume or quantity so listed. 

AN ENVIRONMENTAL ASSESSMENT was prepared for the Campaign sale, and a Finding of No Significant 

Impact has been documented.  These documents are available for inspection as background for this sale at the 

Northwest Oregon District’s Springfield Interagency Office. 

AN ENVIRONMENTAL ANALYSIS (EA) was prepared for the N126 LSR Landscape Plan Project, which includes 

the Pucker Up sale area.  A Finding of No Significant Impact and Decision Record for the EA have been 

documented.  A Determination of NEPA Adequacy (DNA) has been documented for this sale.  These documents 

are available for inspection as background for this sale at the Northwest Oregon District’s Springfield Interagency 

Office. 

ACCESS to a sale may be through a locked gate (see individual sale information).  Prospective bidders may obtain 
a key from the Northwest Oregon District’s Springfield Interagency Office.  Any other persons interested in visiting 
the timber sale site should first contact the office at (541) 683-6600. 
 

Attachments: 

Form 5440-9 

Form 5430-11 

Form 5450-17 

Form 5450-22 

SBA Form 5430-1 

SBA Form 723 



NORTHWEST OREGON DISTRICT TIMBER SALE NOTICE 
LUMP SUM 

EUGENE MASTER UNIT 
SBA SALE 

PARCEL NO.: 1 

UPPER WILLAMETTE FIELD OFFICE SALE DATE: May 26, 2022 

Contract No.:  ORN05-TS22-533,  Campaign 

Lane County, Oregon:  O&C:  Oral Auction Bid Deposit Required: $ 602,700.00 

All timber designated for cutting on  Lots 5- 6, Sec. 31, T. 16 S., R. 1 E.; S1/2SW1/4, S1/2SE1/4, Sec. 25, Sec. 35, T. 16 S., 
R. 1 W.; Lots 1- 2, SW1/4NE1/4, W1/2SE1/4, Sec. 1, Lots 1- 2,S1/2NE1/4, SE1/4NW1/4, 
Sec. 3, SW1/4NE1/4, NW1/4NW1/4, N1/2SE1/4, Sec. 11, T. 17 S., R. 1 W., Will. Mer.

Estimated Volume 
32' Log (MBF) Species 

Estimated Volume 
16’ Log (MBF) 

Appraised Price 
Per MBF 

Estimated Volume Times 
Approx. Price 

14,060 Douglas-fir 16,849 $357.00 $6,015,093.00 

18 Grandfir 22 $78.50 

15 Western redcedar 20 $350.60 

14 Incense-cedar 19 $103.90 

11 Bigleaf maple 18 $21.40* 

11 Western hemlock 13 $40.10* 

1,727.00 

7,012.00 

1,974.10 

385.20 

521.30 

14,129 Totals 16,941 $6,026,712.60 
* = 10% Pond Value

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION:  The timber volumes for Douglas-fir, grandfir, western redcedar, incense-cedar, and western 
hemlock in the Regeneration Harvest Areas and Partial Harvest Area were based on a variable plot cruise for estimating 
board foot volume.  Plots were measured using a 40 basal area factor for a total of 246 plots.  Bigleaf maple in all 
Regeneration Harvest Areas were based on a 100% cruise for estimating board foot volume.  The timber volumes for 
Douglas-fir in the right-of-ways were based on a 3P cruise for estimating board foot volume.  A map showing the location 
of the plots and sample trees is available at the Springfield Interagency Office.  

With respect to merchantable Douglas-fir (sample) trees; the average tree is 20.4” DBHOB; the average log contains 133 
bd. ft.; the total gross merchantable volume is approximately 17,579 MBF; and 96% recovery is expected. 

CUTTING AREA:  Approximately 426 acres shall be regeneration harvested, 6 acres partially harvested, and 
approximately 8 acres of right-of-way shall be cleared. 

ACCESS:  Access to the sale is provided by: 

1. A public road;

2. BLM existing roads;

3. BLM roads to be constructed;

4. Roads covered by Right-of-Way and Road Use Agreement RWA-E-662 between Weyerhaeuser Timber Holdings, Inc.
and the United States.  In the construction, renovation, use, and maintenance of private roads, and in the use of
tailholds and guybacks, the Purchaser shall enter into a license agreement with Weyerhaeuser Timber Holdings, Inc.
The license agreement shall be delivered to Weyerhaeuser Timber Holdings, Inc. for execution at least 15 days prior
to any use of company roads.  A separate Rock and Road Lease agreement will be required for the use of the
Weyerhaeuser Quarry located in T. 16 S., R. 1 E., Section 30.  See the Prospectus for full terms and conditions of
use.

ROAD MAINTENANCE:  The Purchaser shall pay to the BLM a rockwear fee of $27,611.08.  The Purchaser shall pay a 
road use fee of $30,681.00, a maintenance fee of $17,615.66, and a rockwear fee of $20,729.89, to Weyerhaeuser 
Timber Holdings, Inc.  See the Exhibit D map for specifications of road maintenance responsibility.  Only the map page of 
the Exhibit D is included in the Prospectus.  Refer to the contract file for the full Exhibit D. 



Campaign Parcel No. 1 

In addition to the quantities shown below, 1500 cubic yards (truck measure) of maintenance rock (720 cubic 
yards of 3” minus and 780 cubic yards of 1-1/2” minus) is required.  Additional road reinforcement (rocking) may 
be required for wet weather haul and will be at the Purchaser’s expense. 

ROAD CONSTRUCTION: 
Spurs 1A, 1B, 1C, 1E, 11B, 11C, 25A, 25B, 3A, 3B, 35C, and 35D, and Road Nos. 16-1-36 Seg. B, 16-1-36.2 Seg. B,  
16-1-36.4 por. 2, 16-1-36.5, 17-1-1.4, 17-1-2.3, 17-1-12 Seg. B, and 17-1E-6. 
Length:  11,730’ / 0’ 
Class:  SN-14 / SN-16 
Special Requirements:  Operations limited to periods of dry weather.  Native surfaced spurs and roads shall be waterbarred 
and left in a weather proof condition prior to the onset of wet weather each year of the contract.  Installation of stream 
crossing culverts will be limited to the ODFW in-stream work window, June 1 – October 31, unless a waiver is obtained from 
ODFW to allow work outside of this time. 
 
ROAD RENOVATION: 
Road Nos. 16-1-25.3, 16-1-26 Segs. B, D, and F, 16-1-34.1, 16-1-35.2, 16-1-35.3, 16-1-35.4, 16-1-36, 16-1-36.1, 16-1-36.2 
Seg. A, 16-1-36.3, 16-1E-30.2, 17-1-1.3, 17-1-1.5, 17-1-2.1 Seg. A, 17-1-2.4, 17-1-3 Segs, A and B, 17-1-3.1 Seg. A,  
17-1-3.3 Seg. B, 17-1-3.6, 17-1-4 Segs. D1 and F1, 17-1-9, 17-1-9.1, and 17-1-9.7 por. 2-7, 17-1-12, and 17-1-13 Segs. 
A2, B1, and D. 
Length:  80,274’ / 11,774’ 
Class:  SN-14 / SN-16 
Special Requirements:  Native surfaced spurs and roads shall be waterbarred and left in a weather proof condition prior to 
the onset of wet weather each year of the contract. 
 
ROAD IMPROVEMENT: 
Spurs 11A, 35A, and 35B, and Road Nos. 16-1-35, 16-1-36.4, 17-1-1.2 Seg. B, 17-1-2.1 Seg. B, 17-1-2.2, 17-1-3.6 Ext., 
17-1-4 Segs. D2 and E, and 17-1-13 Seg. B2.  
Length:  10,992’ / 0’ 
Class:  SN-14 / SN-16 
Special Requirements:  Native surfaced spurs and roads shall be waterbarred and left in a weather proof condition prior to 
the onset of wet weather each year of the contract.  Replacement and installation of stream crossing culverts shall be 
limited to the ODFW instream work window, June 1 – October 31, unless a waiver is obtained from ODFW to allow work 
outside of this time. 
 
  

Rock Source:  Weyerhaeuser Quarry (T. 16 S., R. 1 E., Section 30)  
Estimated Rock Quantities (CY truck measure)    

3/4” Minus 1-1/2” Minus 3” Minus 6” Minus Jaw Run  
1,187 10,579 6,601 6,372 62  

 
Culverts: 

Diameter: Length: Number: 
18” 1,135’ 32 
24” 
36” 

50’ 
75’ 

1 
1 

   
Total Estimated Exhibit C Road Costs (construction, renovation, and improvement):  $661,723.70 
 
ROAD DECOMMISSIONING: 
Spurs 1A, 1C, 3A, 3B, 25A, 25B, 35B, and Road Nos. 16-1-25.1, 16-1-25.2, 16-1-35.4, 16-1-36.2 Seg. B, 16-1-36.4,  
17-1-2.1 Seg. B, 17-1-2.2, and 17-1-2.3.  
Barriers:  14 
Estimated Cost of Decommissioning:  $4,385.68 
Special Requirements:  Operations limited to periods of dry weather.  

DURATION OF CONTRACT:  Duration of the contract will be 48 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, road decommissioning, logging methods, prevention of erosion, logging residue 
reduction, snag creation, quarry development plan, and submission of a written logging plan specifying landing locations 
and logging schedule. 



Campaign Parcel No. 1 

Under Sec. 26 of the timber sale contract, ground-based logging and mechanical felling will be prohibited during periods 
of excessive soil moisture.  This will normally limit ground-based logging and mechanized felling from  
July 1 to September 30. 

OTHER SPECIAL REQUIREMENTS: 

1. The Purchaser shall enter into a Rock and Road use agreement with Weyerhaeuser Timber Holdings, Inc. for the 
use of the quarry located in T. 16 S., R. 1 E., Section 30. 

2. Purchaser shall purchase from Weyerhaeuser Timber Holdings, Inc. timber from yarding wedges and landing 
renovations. 

3. The Purchaser shall be required to clean logging, road, decommissioning, and slash piling equipment prior to entry 
on BLM lands. 

4. When renovating Road No. 17-1-13 Seg. B por. 2, no blading or grading of the road surface is allowed.  Rock may 
be placed and compacted to fill in ruts but the existing surface of the road may not be disturbed except for the 
section that requires a culvert replacement. 

5. Haul on Road No. 17-1-13 Seg. B por. 2 and all natural surface roads shall be limited to the dry season  
(typically June 1-Oct. 31). 

6. Haul, including timber, minerals, and equipment is not authorized on Road No. 17-1-13 Seg. B por. 3. 

7. The Purchaser shall be required to cut and process non-merchantable trees in the Regeneration Harvest Areas, 
except for oaks and pine trees. 

8. No felling, yarding, or loading is permitted in or through the Reserve Area shown on Exhibit A, except in  
Special Yarding Areas and Special Operating Areas. 

9. In the Special Protection Area of Regeneration Harvest Area No. 3, no landings, guylines, log decks, or equipment 
is allowed.  Trees felled with the Special Proteciton Area will remain on site. 

10. In the Special Felling Area of Regeneration Harvest Unit No. 4, no landings, log decks, or equipment is allowed.  
Trees within the Special Felling Area will be felled and removed as directed by the Authorized Officer. 

11. Full suspension shall be required when yarding over streams in the Special Operating Areas. 

12. Upon completion of yarding, the Purchaser shall create four hundred seventy-three (473) snags by topping and 
girdling. 

13. The Purchaser shall perform logging residue reduction and site preparation work, to include hand piling, machine 
piling, piling at landings, and along roadsides, covering, and pile burning on up to 186 acres. 

14. The Purchaser shall decompact skid trail prisms; construct water bars and/or drainage dips on skid trails and 
natural surfaced roads; and block skid trails and natural surfaced roads. 

15. In the Regeneration Harvest Areas, whole tree yarding or yarding with tops attached is required. 

16. The Purchaser shall be required to spread BLM-provided seed and mulch at culverts and designated areas. 

17. The Purchaser shall be required to file a Notification of Operations with the Oregon Department of Forestry for all 
harvest operations, snag creation, road construction, renovation, and improvement on federal and private lands. 

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning and mop-up, or contributing 
$28,155.75 in lieu thereof.  The option must be declared prior to contract execution.  Piling and covering are not included 
in the Optional Contribution and will remain the responsibility of the Purchaser. 

NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA: 

This sale is accessed through locked gates.  Prospective bidders may obtain a key from the Springfield Interagency Office 
and proceed to the sale area.  Any other persons interested in visiting the timber sale should first contact Brian Bickford at 
(541) 683-6164. 

To Harvest Area No. 6:  From Springfield, proceed onto Upper Camp Creek Road for approximately 4.5 miles to the 
junction of Road No. 17-1-9.  Proceed east on Road No. 17-1-9 for approximately 0.5 miles to the junction with Road No. 
17-1-9.1.  Proceed east on Road No. 17-1-9.1 for approximately 0.1 mile to the junction with Weyco Camp Creek Tie 
Road.  Proceed south through the gate and then continue east for approximately 2.5 miles to the junction with Road No. 
17-1-2.1.  Proceed south on Road No. 17-1-2.1 for approximately 0.5 mile to Harvest Area No. 6. 
 



Campaign Parcel No. 1 

To Harvest Area No. 4:  Return to the junction of Weyco Camp Creek Tie Road and Road No. 17-1-2.1.  Continue on 
Weyco Camp Creek Tie Road for approximately 0.5 mile to the junction with the Weyco 2214H Road.  Proceed east on 
the Weyco 2214H Road for approximately 1.0 mile to the junction with Road No. 17-1-13.  Proceed east on Road No.  
17-1-13 for approximately 0.1 mile to Harvest Area No. 4 
 
To Harvest Area No. 5:  Return to Upper Camp Creek Road and proceed northeast for 1.25 miles to the junction with 
Road No. 17-1-3.  Proceed east on Road No. 17-1-3 for approximately 0.5 mile to the junction with Road No. 17-1-3.3 and 
Harvest Area No. 5. 
 
To Harvest Area No. 3:  From the junction of Road Nos. 17-1-3 and 17-1-3.3, proceed northeast on Road No. 17-1-3 for 
approximately 0.2 mile to the junction with Road No. 17-1-3.6.  Proceed north on Road No. 17-1-3.6 for approximately  
0.5 mile to the gate.  Proceed through the gate and continue east on Road No. 17-1-3.6 for approximately 0.2 mile to the 
junction with Road No. 16-1-34.1.  Proceed northeast on Road No. 16-1-34.1 for approximately 0.3 mile to Harvest Unit 
No. 3. 
 
To Harvest Area No. 2:  From Harvest Area No. 3, continue North on Road No. 16-1-35.2 for approximately 1.4 miles to 
the junction with the Weyco 1000 Road.  Proceed north on the Weyco 1000 Road for approximately 0.5 mile to the 
junction with Road No. 16-1-12.  Proceed east on Road No. 16-1-12 for approximately 1.2 miles to the junction with Road 
No. 17-1-4.  Proceed south on Road No. 17-1-4 for approximately 0.7 mile to the junction with Road No. 16-1-26.  
Proceed southeast on Road No. 16-1-26 for approximately 0.3 mile to Harvest Area No. 2. 
 
To Harvest Area No. 1:  From Harvest Area No. 2, continue southeast on Road No. 16-1-26 for approximately 1.2 miles to 
Harvest Area No. 1. 
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TIMBER SALE LOCATION MAP
 CAMPAIGN TIMBER SALE

T. 16 S., R. 1 E., SEC. 31; T. 16 S., R. 1 W., SECS. 25 and 35; T. 17 S., R. 1 W., SECS. 1, 3, and 11;
 WILL. MER., NORTHWEST OREGON DISTRICT, UPPER WILLAMETTE FIELD OFFICE

United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965

Document Path: W:\CAMPAIGN_ARCMAP\CampaignLocationMap.mxd

0 0.5 1Miles

Travel Route Harvest Area BLM Administered Lands Gate Quarry

NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA:
This sale is accessed through locked gates.  Prospective bidders may obtain a key from the Springfield Interagency Office and
proceed to the sale area.  Any other persons interested in visiting the timber sale should first contact Brian Bickford at (541) 683-
6164.
To Harvest Area No. 6: From Springfield, proceed onto Upper Camp Creek Road for approximately 4.5 miles to the junction of
Road No. 17-1-9. Proceed east on Road No. 17-1-9 for approximately .5 miles to the junction with Road No. 17-1-9.1. Proceed
east on Road No. 17-1-9.1 for approximately .1 miles to the junction with Weyco Camp Creek Tie Road. Proceed south through
the gate and then continue east for approximately 2.5 miles to the junction with Road No. 17-1-2.1. Proceed south on Road No.
17-1-2.1 for approximately .5 miles to Harvest Area No. 6.
To Harvest Area No. 4: Return to the junction of Weyco Camp Creek Tie Road and Road No. 17-1-2.1. Continue on Weyco
Camp Creek Tie Road for approximately .5 miles to the junction with the Weyco 2214H Road. Proceed east on the Weyco 2214H
Road for approximately 1 mile to the junction with Road No. 17-1-13. Proceed east on Road No. 17-1-13 for approximately .1
miles to Harvest Area No. 4
To Harvest Area No. 5: Return to Upper Camp Creek Road and proceed northeast for 1.25 miles to the junction with Road No.
17-1-3. Proceed east on Road No. 17-1-3 for approximately .5 miles to the junction with Road No. 17-1-3.3 and Harvest Area No.
5.
To Harvest Area No. 3: From the junction of Road Nos. 17-1-3 and 17-1-3.3, proceed northeast on Road No. 17-1-3 for
approximately .2 miles to the junction with Road No. 17-1-3.6. Proceed north on Road No. 17-1-3.6 for approximately .5 miles to
the gate. Proceed through the gate and continue east on Road No. 17-1-3.6 for approximately .2 miles to the junction with Road
No. 16-1-34.1. Proceed northeast on Road No. 16-1-34.1 for approximately .3 miles to Harvest Unit No. 3.
To Harvest Area No. 2: From Harvest Area No. 3, continue North on Road No. 16-1-35.2 for approximately 1.4 miles  to the
junction with the Weyco 1000 Road. Proceed north on the Weyco 1000 Road for approximately .5 miles to the junction with Road
No. 16-1-12. Proceed east on Road No. 16-1-12 for approximately 1.2 miles to the junction with Road No. 17-1-4. Proceed south
on Road No. 17-1-4 for approximately .7 miles to the junction with Road No. 16-1-26. Proceed southeast on Road No. 16-1-26
for approximately .3 miles to Harvest Area No. 2.
To Harvest Area No. 1: From Harvest Area No. 2, continue southeast on Road No. 16-1-26 for approximately 1.2 miles to Harvest
Area No. 1.
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ORN05-TS22-533 

Campaign  

Seasonal Restriction Matrix 

NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and specifications.  
Subject to transient winter snow, elevation ranges from 1000-2600 feet.  

 

 

 

Restricted Activity: 
Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

 
Road Construction, Road Renovation, Dry Season Haul 
(Including Road No. 17-1-13 Seg. B Por. 2) and Road Decommissioning 

▪ October 31 – June 1, both days inclusive. 
 

 
 
 

           
 

      
 

     

▪ May vary due to weather conditions;  
soil moisture still overrides weather conditions. 
  

 
Mechanized Felling and Ground based yarding 
 

▪ October 15 – July 1, both days inclusive. 
 
 

            
 

     
 

     

▪ May vary due to weather conditions;  
soil moisture still overrides weather conditions. 

 

 
Stream Culvert Replacement, Installation, 
and Removal  

▪ October 31 to June 1, both days inclusive.              
         

   

  

 

 Restricted Times 
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UNITED STATES
DEPARTMENT OF THE INTERIOR

BUREAU OF LAND MANAGEMENT
CAMPAIGN TIMBER SALE CONTRACT NO. ORN05-TS22-533

EXHIBIT A

T. 16 S., R. 1 E., SEC. 31,  WILL. MER., NORTHWEST OREGON DISTRICT

Sheet 1 of 6

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.

Boundary of Cutting Area - Posted, Painted
Regeneration Harvest Area
Contract Area
Reserve Area
Yarding Wedge
Stream

Unit Number (Top)/
Unit Acres (Bottom)
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NORTHWEST OREGON DISTRICT 
TIMBER SALE NOTICE 

LUMP SUM 
EUGENE MASTER UNIT 

PARCEL NO.:  2 

SIUSLAW FIELD OFFICE SALE DATE:  May 26, 2022 

  

Contract No.:  ORN03-TS22-354  Pucker Up 

Lane County, Oregon:  O&C:  Oral Auction Bid Deposit Required:  $210,800.00 

   

All timber designated for cutting on  E1/2SE1/4, Section 21; Lots 1-8, N1/2, Section 27, T. 15 S., R. 7 W., Will. Mer.  

         

Estimated Volume 
32' Log (MBF) 

 Species  Estimated Volume 
16’ Log (MBF) 

 Appraised Price 
Per MBF 

 Estimated Volume 
Times Appraised Price 

5,442  Douglas-fir  6,267  $ 316.20  $ 1,981,625.40 

1,328  Western hemlock  1,612  $ 43.00*   69,316.00 

136  Western redcedar  170  $ 332.60   56,542.00 

6,906  TOTALS  8,049     $ 2,107,483.40 

 

* = 10% Pond Value 

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION:  Volume for all Douglas-fir, western hemlock, and western redcedar in the Partial Harvest Areas 
was variable plot cruised.  Plot data is then used to calculate v-bar and basal area per acre using the National Cruise 
Processing Program.  The basal area was determined with a Relaskop using a 20 BAF.  This sale contains a total of 245 
plots.  206 sample trees were randomly selected on these plots to determine v-bar.  A map showing the location and 
description of these sample trees is available at the Northwest Oregon District’s Springfield Interagency Office. 

All Douglas-fir and western hemlock in the right-of-ways have been cruised using the 3P system to select sample trees.  
The sample trees have been cruised and the volume computed using the National Cruise Processing Program for 
estimating volume in 16-foot lengths and the volume expanded to a total right-of-way volume.  The western redcedar was 
based on a 100% cruise using the National Cruise Processing Program for estimating board foot volume of trees in 16-
foot lengths and the volume expanded to a total right-of-way volume. 

A map showing the location and description of these sample trees is available at the Northwest Oregon District’s 
Springfield Interagency Office. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 15.0” DBHOB; the average log contains  
55 bd. ft.; the total gross merchantable volume is approximately 6,482 MBF; and 97% recovery is expected. 

CUTTING AREA:  Two areas totaling approximately 319 acres must be partial harvested and approximately 4.8 acres of 
right-of-way must be clear cut. 

ACCESS:  Access to the sale is provided by: 

1. A public road; 

2. BLM existing roads; 

3. BLM roads to be constructed; 

4. Roads covered by a Right-of-Way and Road Use Agreement E-340 between Weyerhaeuser Timber Holdings, Inc. 
and the United States.  In the renovation and use of private roads, the Purchaser shall enter into a license 
agreement with Weyerhaeuser Timber Holdings, Inc.  The license agreement shall be delivered to Weyerhaeuser 
Timber Holdings, Inc. for execution at least 15 days prior to any use of company roads.  Purchaser shall deliver a 
signed copy of the license agreement at the BLM pre-work.  See the Prospectus for full terms and conditions of 
use. 

5. Roads held in trust by the United States on behalf of the Confederated Tribes of Coos, Lower Umpqua, and 
Siuslaw Indians (CTCLUSI).  The rights of BLM and the Purchaser to access and use the roads are covered 
under Memorandum of Agreement (MOA), No. BLM-OR930-3192-2. 

 



Pucker Up Parcel No. 1 

ROAD MAINTENANCE:   The Purchaser shall pay rockwear fees estimated at $1,715.23 to Weyerhaeuser Timber 
Holdings, Inc.  The Purchaser shall pay BLM a road maintenance fee of $4,847.20 and a rockwear fee of $6,930.94 

In addition to the quantities shown below, 200 cubic yards (truck measure) of maintenance rock and surface protection 
rock is required.  Additional road reinforcement (rocking) may be required for wet weather haul and will be at the 
Purchaser’s expense.  Load tickets are required for maintenance rock accounting.  See Exhibit D map for specification of 
road maintenance responsibility.  Only the map page of Exhibit D is included in the Prospectus.  Refer to the contract file 
for the full Exhibit D. 

ROAD CONSTRUCTION:   
Spurs A-E 
Length:  41.53 Stations 
Class:  SN-14  
Special Requirements in Road Construction:  Operations limited to periods of dry weather.   

ROAD RENOVATION:   
Road Nos. 15-7-22, 15-7-22.2, 15-7-26.2, 15-7-27, 15-7-27.1, 15-7-27.2, 15-7-33 and 15-7-35.7  
Length:  241.24 Stations  
Class:  SN-14 
Special Requirements in Road Renovation:  Operations may be limited to periods of dry weather.  Portions of Road Nos. 
15-7-26.2 and 15-7-27 are subject to Special Operating Area restrictions. 
 
Suggested Rock Source:  Commercial, Junction City Vicinity 
 
Estimated Rock Quantities (CY truck measure) 

3” minus 6” minus   
6,586 1,709   

 

       
Total Estimated Exhibit C Road Costs (construction and renovation):  $312,504.36 

DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
maintenance, logging methods, prevention of erosion, creation of snags, creation of course woody debris, falling of all 
trees designated for cutting, logging residue reduction, and submission of a written logging plan specifying spur road 
locations, landing locations, logging methods, and logging schedule. 

Under Sec. 26 of the timber sale contract, ground based logging will be prohibited during periods of high soil moisture.  
This will normally limit ground-based logging to July, August, and September. 

It is estimated that approximately 1,207 MBF of additional timber, such as corridor and guyline trees, may be removed 
under the contract, but it is not included in the advertised sale volume, nor is it included in the timber sale appraisal. 

A revised Special Provision has been added to the contract which enables the Contracting Officer to suspend the 
contract to facilitate protection of certain plant or animal species, and/or to modify or terminate the contract 
when necessary to:  (1) comply with the Endangered Species Act or to prevent incidental take of northern 
spotted owls in accordance with management direction in the Record of Decision (ROD) and Resource 
Management Plan (RMP), or; (2) comply with a court order, or; (3) protect species which were identified for 
protection in accordance with management direction established in the ROD and RMP. 

OTHER SPECIAL REQUIREMENTS: 

• No yarding or hauling shall be conducted on natural surfaced roads during periods of wet weather as determined by 
the Authorized Officer. 

• Road Not Authorized for Use shall not be used by the Purchaser for timber sale operations.  

• Yarding shall be done with a carriage equipped skyline capable of yarding 2,300 feet slope distance in the Partial 
Harvest Areas on slopes greater than 35%. 

• Space cable yarding corridors across streams no less than 100 feet apart at the stream, with an overall desire to keep 
an average spacing of 200 feet apart. 

• Limbs and tops shall remain attached to the tree and be yarded to the landing. 



Pucker Up Parcel No. 1 

• Trees 40” or greater DBH and six trees marked with a band of orange paint and/or a yellow metal seed tree tag are 

reserved. 

• Upon completion of yarding, select and girdle 3,568 trees (958 high girdle and 2,610 low girdle) as described in 

Exhibit W.  500 low girdle snags may be operationally created snags. 

• In the Special Holding Areas, obtain approval from the Authorized Officer prior to attaching logging equipment to any 
tree. 

• With the exception of hauling, daily operations within the Special Operat ing Area shall not be permitted from  
April 1 through August 5 of each year, both days inclusive; and shall not begin until 2 hours after sunrise and shall 

cease 2 hours prior to sunset from August 6 through September 15 of each year, both days inclusive.  These 

restrictions shall not be waived. 

• Rock Spurs B,C,D, and E and Road Nos. 15-7-22, 15-7-22.2, 15-7-26.2, 15-7-27, and 15-7-27.2 for wet weather 
haul. 

• The Purchaser shall have the option to rock Spur A and Road Nos. 15-7-27.1, 15-7-33, and 15-7-35.7 at the 

Purchaser’s expense. 

• The use of yarding corridors may be needed on CTCLUSI owned land. 

• Within 25 feet of Spurs A, B, C, D, and E, and Road Nos.15-7-22, 15-7-26.2, 15-7-27, 15-7-27.2, and 15-7-33, 
slash shall be piled, covered, and burned within the Partial Harvest Areas. 

• Clean equipment prior to arrival on BLM-managed lands. 

• Upon completion of hauling, all decommissioning shall be completed during the dry season and as directed by the 
Authorized Officer.  Decommissioning measures may include: 

o Decompact and/or block skid trails and natural surfaced roads with decompaction equipment, such as a track 
mounted excavator. 

o Construct drainage dips, waterbars, and/or lead-off ditches. 

o Place logging slash greater than 6 inches in diameter, where available, on surfaces in a discontinuous pattern. 

o Block at entry points using stumps, slash, cull logs and/or earthen barricades as directed by the Authorized 
Officer. 

• Decompact skid trails and natural surface roads and landings with decompaction equipment, such as a track mounted 
excavator with a thumb that is capable of moving logging slash. 

• Sec. 42(d) contains explicit instruction on requirements for equipment and personnel involved in pile burning. 

OPTIONAL CONTRIBUTION:  The Purchaser will not have the option of contributing in lieu of performing the slash 
disposal requirements of this contract. 

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  Access to the sale is through a locked 
gate over private roads.  Prospective bidders may obtain a key from the Northwest Oregon District’s Springfield 
Interagency Office and proceed to the sale area.  Any other persons interested in visiting the timber sale site should first 
contact Chris Finn (541) 683-6421. 

To Access Partial Harvest Areas:  From Horton travel northeast on to Lake Creek Road (Rd. No 15-7-35) for 0.27 miles to 
the junction with Rd. No. 15-7-35.7 and follow the Timber Sale Area signs to the sale area. 
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NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and stipulations. 
 

ORN03-TS22-354 
Pucker Up Timber Sale 

Seasonal Restriction Matrix 
Restricted Periods are Shaded and X’d; 2-hour daily timing restrictions are X’d only. 

 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

All operations except hauling                         

Special Operating Area 

▪ April 1 – August 5, both days inclusive:  Operations are 
prohibited. 

                         

                        

▪ August 6 - September 15, both days inclusive:  Operations 
shall not begin until 2 hours after sunrise and shall cease  
2 hours prior to sunset. 

 

Felling, yarding or loading 
                       

Partial Harvest Areas 
                        

▪ April 15 – June 15, both days inclusive. 

▪ Sap flow seasonal restriction may be conditionally waived. 

                        

Ground-based yarding  
                        

Partial Harvest Areas 
                        

▪ Typically October 1 – June 30; may vary due to weather 
conditions. 

                        

Right-of-Way logging and clearing  
                       

Right-of-Way Areas 
                        

▪ Typically October 1 – May 31; may vary due to weather 
conditions. 

                        

Hauling on natural-surfaced roads 

Partial Harvest Areas 
                        

▪ Typically October 15 – May 31; may vary due to weather 
conditions.  
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