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TIMBER SALE NOTICE 

 

NOTICE IS HEREBY GIVEN that the Bureau of Land Management will offer for sale timber as described herein 

for oral auction, pursuant to Instructions to Bidders, as stated on Form No. 5440-9, attached.  Written and oral 

bids will be received by the District Manager, or their representative, at the NORTHWEST OREGON DISTRICT’S 

SPRINGFIELD INTERAGENCY OFFICE, 3106 PIERCE PARKWAY, SPRINGFIELD, OREGON.  The timber 

sale will commence at 10:00 a.m. on Thursday, May 26, 2022. 

THIS TIMBER SALE NOTICE does not constitute the decision document for purposes of appeal of a forest 
management decision.  Consistent with 43 CFR Subpart 5003.2(b), the date the BLM posts the forest 
management decision on the BLM’s ePlanning website establishes the effective date of the decision for purposes 
of an administrative appeal.  Website Address:  https://www.blm.gov/or/resources/forests/index.php. 

A WRITTEN BID on Form 5440-9 at not less than the appraised price on a unit basis per species and the 

required minimum bid deposit shall be required to participate in oral bidding for each tract. 

FOR SBA SET-ASIDE TRACTS, the bidder must not have been determined by the Small Business 

Administration to be ineligible for preferential award for set-aside sales and must accompany the bid deposit with 

a self-certification statement that the bidder is qualified as a small business concern as defined by the Small 

Business Administration in its regulations, Title 13, Chapter I, Part 121 (Revision 7) as amended, of the Code of 

Federal Regulations.  The Form 5430-1 Self Certification Statement is attached hereto.  The successful bidder will 

be required to sign SBA Form 723 “Small Business Certification Required on All Preferential Sales of Set-Aside 

Timber” at the time the timber sale contract is signed.  Section 2(a) of Form 723 requires that successful bidders 

on SBA set-aside tracts must comply with delivery requirements pertaining to timber volume.  No more than 30 

percent of the timber volume from a set-aside sale may be delivered for manufacturing to a business that is not a 

small business, as defined by the SBA (13 CFR 121.507 (a)).  A copy of SBA form 723 is attached. 

THE SUCCESSFUL BIDDER, as a condition of award, will be required to complete and/or sign the following 

forms: 

1. Form 5430-11, a certification that the bid was arrived at by the bidder or offerer independently and was 

tendered without collusion with any other bidder or offerer. 

2. Form 5450-17, Export Determination. 

PRE-AWARD QUALIFICATIONS.  The high bidder may be required to furnish information to determine the ability 

to perform the obligations of the contract.  If the high bidder is determined not qualified, not responsible or refuses 

to respond within 15 days of a request for information pertaining to qualifications, the contract may be offered and 

awarded for the amount of the high bid to the highest of the bidders who is qualified, responsible, and willing to 

accept the contract. 
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A PERFORMANCE BOND in an amount not less than 20 percent of the total purchase price will be required for 

all contracts of $2,500 or more, but the amount of the bond shall not be in excess of $500,000, except when the 

Purchaser opts to increase the minimum bond as provided in 43 CFR 5451.2.  A minimum performance bond of 

not less than $500 will be required for all installment contracts less than $2,500. 

INSTALLMENT PAYMENTS may be authorized for sales of $500 or more.  Required installments will be 

determined by BLM.  For sales under $500,000, installments will not be less than 10% of the total purchase price.  

For sales of $500,000 or more, installment payments shall be $50,000. 

LOG EXPORT AND SUBSTITUTION.  All timber sales, including timber from Federal rights-of-ways, shall be 

subject to the restrictions relating to the export and substitution of unprocessed timber from the United States in 

accordance with P.L. 94-165 and 43 CFR 5400 and 5424, as amended. 

LOG EXPORT AND SUBSTITUTION RESTRICTIONS.  Excepting Port-Orford-cedar, all timber offered for sale 

hereunder is restricted from export from the United States in the form of unprocessed timber and is prohibited 

from being used as a substitute for exported private timber. 

SPECIAL PROVISIONS.  A revised Special Provision has been added to the contract which enables the 

Contracting Officer to suspend the contract to facilitate protection of certain plant or animal species, and/or to 

modify or terminate the contract when necessary to:  (1) Comply with the Endangered Species Act or to prevent 

incidental take of northern spotted owls in accordance with management direction in the Record of Decision 

(ROD) and Resource Management Plan (RMP), or; (2) Comply with a stay or remedy issued by the Interior Board 

of Land Appeals or a court order, or; (3) Protect species which were identified for protection in accordance with 

management direction established in the ROD and RMP. 

ADDITIONAL INFORMATION concerning each timber sale tract described herein is available at the Springfield 

Interagency Office.  A copy of the timber sale contract is also available for inspection at the Springfield 

Interagency Office.  This prospectus includes maps and tables that cannot be made Section 508 compliant.  For 

help with its data or information, please contact the Northwest Oregon District’s Springfield Interagency Office at 

(541) 683-6776. 

THE VOLUMES LISTED herein are estimates only, based on 16-foot taper breaks, which must be taken into 

consideration if comparisons are made with volume predictions based on other standards.  The volumes based 

on 32-foot taper breaks are shown for comparison purposes.  No sale shall be made for less than the total 

purchase price, without regard to the amount bid per unit, even though quantity of timber actually cut or removed 

or designated for taking is more or less than the estimated volume or quantity so listed. 

AN ENVIRONMENTAL ASSESSMENT was prepared for this sale, and a Finding of No Significant Impact has 

been documented.  These documents are available for inspection as background for this sale at the Northwest 

Oregon District’s Springfield Interagency Office. 

ACCESS to a sale may be through a locked gate (see individual sale information).  Prospective bidders may 
obtain a key from the Northwest Oregon District’s Springfield Interagency Office.  Any other persons interested in 
visiting the timber sale site should first contact this office at (541) 683-6164. 
 
Attachments: 

Form 5440-9 

Form 5430-11 

Form 5450-17 

Form 5450-22 

Form 5430-1 

SBA Form 723 



NORTHWEST OREGON DISTRICT TIMBER SALE NOTICE 
LUMP SUM 

EUGENE MASTER UNIT 
SBA SALE 

PARCEL NO.: 1 

UPPER WILLAMETTE FIELD OFFICE SALE DATE: May 26, 2022 

Contract No.:  ORN05-TS22-533,  Campaign 

Lane County, Oregon:  O&C:  Oral Auction Bid Deposit Required: $ 602,700.00 

All timber designated for cutting on  Lots 5- 6, Sec. 31, T. 16 S., R. 1 E.; S1/2SW1/4, S1/2SE1/4, Sec. 25, Sec. 35, T. 16 S., 
R. 1 W.; Lots 1- 2, SW1/4NE1/4, W1/2SE1/4, Sec. 1, Lots 1- 2,S1/2NE1/4, SE1/4NW1/4, 
Sec. 3, SW1/4NE1/4, NW1/4NW1/4, N1/2SE1/4, Sec. 11, T. 17 S., R. 1 W., Will. Mer.

Estimated Volume 
32' Log (MBF) Species 

Estimated Volume 
16’ Log (MBF) 

Appraised Price 
Per MBF 

Estimated Volume Times 
Approx. Price 

14,060 Douglas-fir 16,849 $357.00 $6,015,093.00 

18 Grandfir 22 $78.50 

15 Western redcedar 20 $350.60 

14 Incense-cedar 19 $103.90 

11 Bigleaf maple 18 $21.40* 

11 Western hemlock 13 $40.10* 

1,727.00 

7,012.00 

1,974.10 

385.20 

521.30 

14,129 Totals 16,941 $6,026,712.60 
* = 10% Pond Value

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION:  The timber volumes for Douglas-fir, grandfir, western redcedar, incense-cedar, and western 
hemlock in the Regeneration Harvest Areas and Partial Harvest Area were based on a variable plot cruise for estimating 
board foot volume.  Plots were measured using a 40 basal area factor for a total of 246 plots.  Bigleaf maple in all 
Regeneration Harvest Areas were based on a 100% cruise for estimating board foot volume.  The timber volumes for 
Douglas-fir in the right-of-ways were based on a 3P cruise for estimating board foot volume.  A map showing the location 
of the plots and sample trees is available at the Springfield Interagency Office.  

With respect to merchantable Douglas-fir (sample) trees; the average tree is 20.4” DBHOB; the average log contains 133 
bd. ft.; the total gross merchantable volume is approximately 17,579 MBF; and 96% recovery is expected. 

CUTTING AREA:  Approximately 426 acres shall be regeneration harvested, 6 acres partially harvested, and 
approximately 8 acres of right-of-way shall be cleared. 

ACCESS:  Access to the sale is provided by: 

1. A public road;

2. BLM existing roads;

3. BLM roads to be constructed;

4. Roads covered by Right-of-Way and Road Use Agreement RWA-E-662 between Weyerhaeuser Timber Holdings, Inc.
and the United States.  In the construction, renovation, use, and maintenance of private roads, and in the use of
tailholds and guybacks, the Purchaser shall enter into a license agreement with Weyerhaeuser Timber Holdings, Inc.
The license agreement shall be delivered to Weyerhaeuser Timber Holdings, Inc. for execution at least 15 days prior
to any use of company roads.  A separate Rock and Road Lease agreement will be required for the use of the
Weyerhaeuser Quarry located in T. 16 S., R. 1 E., Section 30.  See the Prospectus for full terms and conditions of
use.

ROAD MAINTENANCE:  The Purchaser shall pay to the BLM a rockwear fee of $27,611.08.  The Purchaser shall pay a 
road use fee of $30,681.00, a maintenance fee of $17,615.66, and a rockwear fee of $20,729.89, to Weyerhaeuser 
Timber Holdings, Inc.  See the Exhibit D map for specifications of road maintenance responsibility.  Only the map page of 
the Exhibit D is included in the Prospectus.  Refer to the contract file for the full Exhibit D. 



Campaign Parcel No. 1 

In addition to the quantities shown below, 1500 cubic yards (truck measure) of maintenance rock (720 cubic 
yards of 3” minus and 780 cubic yards of 1-1/2” minus) is required.  Additional road reinforcement (rocking) may 
be required for wet weather haul and will be at the Purchaser’s expense. 

ROAD CONSTRUCTION: 
Spurs 1A, 1B, 1C, 1E, 11B, 11C, 25A, 25B, 3A, 3B, 35C, and 35D, and Road Nos. 16-1-36 Seg. B, 16-1-36.2 Seg. B,  
16-1-36.4 por. 2, 16-1-36.5, 17-1-1.4, 17-1-2.3, 17-1-12 Seg. B, and 17-1E-6. 
Length:  11,730’ / 0’ 
Class:  SN-14 / SN-16 
Special Requirements:  Operations limited to periods of dry weather.  Native surfaced spurs and roads shall be waterbarred 
and left in a weather proof condition prior to the onset of wet weather each year of the contract.  Installation of stream 
crossing culverts will be limited to the ODFW in-stream work window, June 1 – October 31, unless a waiver is obtained from 
ODFW to allow work outside of this time. 
 
ROAD RENOVATION: 
Road Nos. 16-1-25.3, 16-1-26 Segs. B, D, and F, 16-1-34.1, 16-1-35.2, 16-1-35.3, 16-1-35.4, 16-1-36, 16-1-36.1, 16-1-36.2 
Seg. A, 16-1-36.3, 16-1E-30.2, 17-1-1.3, 17-1-1.5, 17-1-2.1 Seg. A, 17-1-2.4, 17-1-3 Segs, A and B, 17-1-3.1 Seg. A,  
17-1-3.3 Seg. B, 17-1-3.6, 17-1-4 Segs. D1 and F1, 17-1-9, 17-1-9.1, and 17-1-9.7 por. 2-7, 17-1-12, and 17-1-13 Segs. 
A2, B1, and D. 
Length:  80,274’ / 11,774’ 
Class:  SN-14 / SN-16 
Special Requirements:  Native surfaced spurs and roads shall be waterbarred and left in a weather proof condition prior to 
the onset of wet weather each year of the contract. 
 
ROAD IMPROVEMENT: 
Spurs 11A, 35A, and 35B, and Road Nos. 16-1-35, 16-1-36.4, 17-1-1.2 Seg. B, 17-1-2.1 Seg. B, 17-1-2.2, 17-1-3.6 Ext., 
17-1-4 Segs. D2 and E, and 17-1-13 Seg. B2.  
Length:  10,992’ / 0’ 
Class:  SN-14 / SN-16 
Special Requirements:  Native surfaced spurs and roads shall be waterbarred and left in a weather proof condition prior to 
the onset of wet weather each year of the contract.  Replacement and installation of stream crossing culverts shall be 
limited to the ODFW instream work window, June 1 – October 31, unless a waiver is obtained from ODFW to allow work 
outside of this time. 
 
  

Rock Source:  Weyerhaeuser Quarry (T. 16 S., R. 1 E., Section 30)  
Estimated Rock Quantities (CY truck measure)    

3/4” Minus 1-1/2” Minus 3” Minus 6” Minus Jaw Run  
1,187 10,579 6,601 6,372 62  

 
Culverts: 

Diameter: Length: Number: 
18” 1,135’ 32 
24” 
36” 

50’ 
75’ 

1 
1 

   
Total Estimated Exhibit C Road Costs (construction, renovation, and improvement):  $661,723.70 
 
ROAD DECOMMISSIONING: 
Spurs 1A, 1C, 3A, 3B, 25A, 25B, 35B, and Road Nos. 16-1-25.1, 16-1-25.2, 16-1-35.4, 16-1-36.2 Seg. B, 16-1-36.4,  
17-1-2.1 Seg. B, 17-1-2.2, and 17-1-2.3.  
Barriers:  14 
Estimated Cost of Decommissioning:  $4,385.68 
Special Requirements:  Operations limited to periods of dry weather.  

DURATION OF CONTRACT:  Duration of the contract will be 48 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, road decommissioning, logging methods, prevention of erosion, logging residue 
reduction, snag creation, quarry development plan, and submission of a written logging plan specifying landing locations 
and logging schedule. 



Campaign Parcel No. 1 

Under Sec. 26 of the timber sale contract, ground-based logging and mechanical felling will be prohibited during periods 
of excessive soil moisture.  This will normally limit ground-based logging and mechanized felling from  
July 1 to September 30. 

OTHER SPECIAL REQUIREMENTS: 

1. The Purchaser shall enter into a Rock and Road use agreement with Weyerhaeuser Timber Holdings, Inc. for the 
use of the quarry located in T. 16 S., R. 1 E., Section 30. 

2. Purchaser shall purchase from Weyerhaeuser Timber Holdings, Inc. timber from yarding wedges and landing 
renovations. 

3. The Purchaser shall be required to clean logging, road, decommissioning, and slash piling equipment prior to entry 
on BLM lands. 

4. When renovating Road No. 17-1-13 Seg. B por. 2, no blading or grading of the road surface is allowed.  Rock may 
be placed and compacted to fill in ruts but the existing surface of the road may not be disturbed except for the 
section that requires a culvert replacement. 

5. Haul on Road No. 17-1-13 Seg. B por. 2 and all natural surface roads shall be limited to the dry season  
(typically June 1-Oct. 31). 

6. Haul, including timber, minerals, and equipment is not authorized on Road No. 17-1-13 Seg. B por. 3. 

7. The Purchaser shall be required to cut and process non-merchantable trees in the Regeneration Harvest Areas, 
except for oaks and pine trees. 

8. No felling, yarding, or loading is permitted in or through the Reserve Area shown on Exhibit A, except in  
Special Yarding Areas and Special Operating Areas. 

9. In the Special Protection Area of Regeneration Harvest Area No. 3, no landings, guylines, log decks, or equipment 
is allowed.  Trees felled with the Special Proteciton Area will remain on site. 

10. In the Special Felling Area of Regeneration Harvest Unit No. 4, no landings, log decks, or equipment is allowed.  
Trees within the Special Felling Area will be felled and removed as directed by the Authorized Officer. 

11. Full suspension shall be required when yarding over streams in the Special Operating Areas. 

12. Upon completion of yarding, the Purchaser shall create four hundred seventy-three (473) snags by topping and 
girdling. 

13. The Purchaser shall perform logging residue reduction and site preparation work, to include hand piling, machine 
piling, piling at landings, and along roadsides, covering, and pile burning on up to 186 acres. 

14. The Purchaser shall decompact skid trail prisms; construct water bars and/or drainage dips on skid trails and 
natural surfaced roads; and block skid trails and natural surfaced roads. 

15. In the Regeneration Harvest Areas, whole tree yarding or yarding with tops attached is required. 

16. The Purchaser shall be required to spread BLM-provided seed and mulch at culverts and designated areas. 

17. The Purchaser shall be required to file a Notification of Operations with the Oregon Department of Forestry for all 
harvest operations, snag creation, road construction, renovation, and improvement on federal and private lands. 

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning and mop-up, or contributing 
$28,155.75 in lieu thereof.  The option must be declared prior to contract execution.  Piling and covering are not included 
in the Optional Contribution and will remain the responsibility of the Purchaser. 

NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA: 

This sale is accessed through locked gates.  Prospective bidders may obtain a key from the Springfield Interagency Office 
and proceed to the sale area.  Any other persons interested in visiting the timber sale should first contact Brian Bickford at 
(541) 683-6164. 

To Harvest Area No. 6:  From Springfield, proceed onto Upper Camp Creek Road for approximately 4.5 miles to the 
junction of Road No. 17-1-9.  Proceed east on Road No. 17-1-9 for approximately 0.5 miles to the junction with Road No. 
17-1-9.1.  Proceed east on Road No. 17-1-9.1 for approximately 0.1 mile to the junction with Weyco Camp Creek Tie 
Road.  Proceed south through the gate and then continue east for approximately 2.5 miles to the junction with Road No. 
17-1-2.1.  Proceed south on Road No. 17-1-2.1 for approximately 0.5 mile to Harvest Area No. 6. 
 



Campaign Parcel No. 1 

To Harvest Area No. 4:  Return to the junction of Weyco Camp Creek Tie Road and Road No. 17-1-2.1.  Continue on 
Weyco Camp Creek Tie Road for approximately 0.5 mile to the junction with the Weyco 2214H Road.  Proceed east on 
the Weyco 2214H Road for approximately 1.0 mile to the junction with Road No. 17-1-13.  Proceed east on Road No.  
17-1-13 for approximately 0.1 mile to Harvest Area No. 4 
 
To Harvest Area No. 5:  Return to Upper Camp Creek Road and proceed northeast for 1.25 miles to the junction with 
Road No. 17-1-3.  Proceed east on Road No. 17-1-3 for approximately 0.5 mile to the junction with Road No. 17-1-3.3 and 
Harvest Area No. 5. 
 
To Harvest Area No. 3:  From the junction of Road Nos. 17-1-3 and 17-1-3.3, proceed northeast on Road No. 17-1-3 for 
approximately 0.2 mile to the junction with Road No. 17-1-3.6.  Proceed north on Road No. 17-1-3.6 for approximately  
0.5 mile to the gate.  Proceed through the gate and continue east on Road No. 17-1-3.6 for approximately 0.2 mile to the 
junction with Road No. 16-1-34.1.  Proceed northeast on Road No. 16-1-34.1 for approximately 0.3 mile to Harvest Unit 
No. 3. 
 
To Harvest Area No. 2:  From Harvest Area No. 3, continue North on Road No. 16-1-35.2 for approximately 1.4 miles to 
the junction with the Weyco 1000 Road.  Proceed north on the Weyco 1000 Road for approximately 0.5 mile to the 
junction with Road No. 16-1-12.  Proceed east on Road No. 16-1-12 for approximately 1.2 miles to the junction with Road 
No. 17-1-4.  Proceed south on Road No. 17-1-4 for approximately 0.7 mile to the junction with Road No. 16-1-26.  
Proceed southeast on Road No. 16-1-26 for approximately 0.3 mile to Harvest Area No. 2. 
 
To Harvest Area No. 1:  From Harvest Area No. 2, continue southeast on Road No. 16-1-26 for approximately 1.2 miles to 
Harvest Area No. 1. 
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TIMBER SALE LOCATION MAP
 CAMPAIGN TIMBER SALE

T. 16 S., R. 1 E., SEC. 31; T. 16 S., R. 1 W., SECS. 25 and 35; T. 17 S., R. 1 W., SECS. 1, 3, and 11;
 WILL. MER., NORTHWEST OREGON DISTRICT, UPPER WILLAMETTE FIELD OFFICE

United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965

Document Path: W:\CAMPAIGN_ARCMAP\CampaignLocationMap.mxd
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NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA:
This sale is accessed through locked gates.  Prospective bidders may obtain a key from the Springfield Interagency Office and
proceed to the sale area.  Any other persons interested in visiting the timber sale should first contact Brian Bickford at (541) 683-
6164.
To Harvest Area No. 6: From Springfield, proceed onto Upper Camp Creek Road for approximately 4.5 miles to the junction of
Road No. 17-1-9. Proceed east on Road No. 17-1-9 for approximately .5 miles to the junction with Road No. 17-1-9.1. Proceed
east on Road No. 17-1-9.1 for approximately .1 miles to the junction with Weyco Camp Creek Tie Road. Proceed south through
the gate and then continue east for approximately 2.5 miles to the junction with Road No. 17-1-2.1. Proceed south on Road No.
17-1-2.1 for approximately .5 miles to Harvest Area No. 6.
To Harvest Area No. 4: Return to the junction of Weyco Camp Creek Tie Road and Road No. 17-1-2.1. Continue on Weyco
Camp Creek Tie Road for approximately .5 miles to the junction with the Weyco 2214H Road. Proceed east on the Weyco 2214H
Road for approximately 1 mile to the junction with Road No. 17-1-13. Proceed east on Road No. 17-1-13 for approximately .1
miles to Harvest Area No. 4
To Harvest Area No. 5: Return to Upper Camp Creek Road and proceed northeast for 1.25 miles to the junction with Road No.
17-1-3. Proceed east on Road No. 17-1-3 for approximately .5 miles to the junction with Road No. 17-1-3.3 and Harvest Area No.
5.
To Harvest Area No. 3: From the junction of Road Nos. 17-1-3 and 17-1-3.3, proceed northeast on Road No. 17-1-3 for
approximately .2 miles to the junction with Road No. 17-1-3.6. Proceed north on Road No. 17-1-3.6 for approximately .5 miles to
the gate. Proceed through the gate and continue east on Road No. 17-1-3.6 for approximately .2 miles to the junction with Road
No. 16-1-34.1. Proceed northeast on Road No. 16-1-34.1 for approximately .3 miles to Harvest Unit No. 3.
To Harvest Area No. 2: From Harvest Area No. 3, continue North on Road No. 16-1-35.2 for approximately 1.4 miles  to the
junction with the Weyco 1000 Road. Proceed north on the Weyco 1000 Road for approximately .5 miles to the junction with Road
No. 16-1-12. Proceed east on Road No. 16-1-12 for approximately 1.2 miles to the junction with Road No. 17-1-4. Proceed south
on Road No. 17-1-4 for approximately .7 miles to the junction with Road No. 16-1-26. Proceed southeast on Road No. 16-1-26
for approximately .3 miles to Harvest Area No. 2.
To Harvest Area No. 1: From Harvest Area No. 2, continue southeast on Road No. 16-1-26 for approximately 1.2 miles to Harvest
Area No. 1.
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ORN05-TS22-533 

Campaign  

Seasonal Restriction Matrix 

NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and specifications.  
Subject to transient winter snow, elevation ranges from 1000-2600 feet.  

 

 

 

Restricted Activity: 
Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

 
Road Construction, Road Renovation, Dry Season Haul 
(Including Road No. 17-1-13 Seg. B Por. 2) and Road Decommissioning 

▪ October 31 – June 1, both days inclusive. 
 

 
 
 

           
 

      
 

     

▪ May vary due to weather conditions;  
soil moisture still overrides weather conditions. 
  

 
Mechanized Felling and Ground based yarding 
 

▪ October 15 – July 1, both days inclusive. 
 
 

            
 

     
 

     

▪ May vary due to weather conditions;  
soil moisture still overrides weather conditions. 

 

 
Stream Culvert Replacement, Installation, 
and Removal  

▪ October 31 to June 1, both days inclusive.              
         

   

  

 

 Restricted Times 
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BUREAU OF LAND MANAGEMENT
CAMPAIGN TIMBER SALE CONTRACT NO. ORN05-TS22-533

EXHIBIT A

T. 16 S., R. 1 E., SEC. 31,  WILL. MER., NORTHWEST OREGON DISTRICT

Sheet 1 of 6

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.
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 EXHIBIT B Campaign 

 LUMP SUM SALE 

The following estimates and calculations of value of timber sold are made solely as an administrative aid for determining: (1) adjustments made or credits given in 

accordance with Secs. 6, 9, or 11; (2) when payments are due; and (3) value of timber subject to any special bonding provisions.  The value of timber will be determined 
by multiplying the value per acre as shown below, times the amount of acreage as determined by the Authorized Officer, which has been cut or removed or designated 

for taking.  Except as provided in Sec. 2, Purchaser shall be liable for total purchase price even though quantity of timber actually cut or removed or designated for 

taking is less than the estimated volume or quantity shown.  Cutting areas are shown on Exhibit A. 

SPECIES ESTIMATED VOLUME OR QUANTITY 
(Units Specified) 

PRICE PER UNIT 
AMOUNT OF ESTIMATED VOLUME OR 

QUANTITY X UNIT PRICE 

Douglas-fir 16,849 MBF      
Grandfir 22 MBF      
Western redcedar 20 MBF      
Incense-cedar 19 MBF      
Bigleaf maple 18 MBF      
Western hemlock 13 MBF      
        
        
        

TOTALS 16,941 MBF      

The apportionment of the total purchase price is as follows:      

      
Regen Harvest Area No. 1 – 22 Acres            (39.1 MBF/Acre) 
Douglas-fir 858 MBF       
Grandfir 1 MBF       
Western redcedar  1 MBF       
Incense-cedar 1 MBF       

 861 MBF       
         
Regen Harvest Area No. 2 – 53 Acres            (39.2 MBF/Acre) 
Douglas-fir 2,066 MBF       
Grandfir 3 MBF       
Western redcedar 3 MBF       
Incense-cedar 3 MBF       

 2,075 MBF       
         
Regen Harvest Area No. 3 – 231 Acres          (38.5 MBF/Acre) 
Douglas-fir 8,861 MBF       
Grandfir 12 MBF       
Western redcedar 10 MBF       
Incense-cedar 10 MBF       
Bigleaf maple 10 MBF       

 8,903 MBF       
         
Regen Harvest Area No. 4 – 45 Acres            (39.1 MBF/Acre) 
Douglas-fir 1,754 MBF       
Grandfir  2 MBF       
Western redcedar 2 MBF       
Incense-cedar 2 MBF       

 1,760 MBF       
         
Regen Harvest Area No. 5A – 32 Acres            (39.4 MBF/Acre) 
Douglas-fir 1,248 MBF       
Grandfir 2 MBF       
Western redcedar 2 MBF       
Incense-cedar 1 MBF       
Bigleaf maple 8 MBF       

 1,261 MBF       
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Exhibit B, cont. 

         
Regen Harvest Area No. 5B – 6 Acres            (29.2 MBF/Acre) 
Douglas-fir 162 MBF       
Western hemlock 13 MBF       

 175 MBF       
         
Regen Harvest Area No. 6 – 43 Acres            (39.1 MBF/Acre) 
Douglas-fir 1,676 MBF       
Grandfir 2 MBF       
Western redcedar 2 MBF       
Incense-cedar 2 MBF       

 1,682 MBF       
         
Right-of-Way Area No. 1 – 1 Acre                   (29.0 MBF/Acre) 
Douglas-fir 29 MBF       
         
Right-of-Way Area No. 2 – 0.5 Acres              (42.0 MBF/Acre) 
Douglas-fir 21 MBF       
         
Right-of-Way Area No. 3 – 1.6 Acres              (26.9 MBF/Acre) 
Douglas-fir 43 MBF       
         
Right-of-Way Area No. 4 – 1.6 Acres              (30.6 MBF/Acre) 
Douglas-fir 49 MBF       
         
Right-of-Way Area No. 5 – 1.1 Acres              (21.8 MBF/Acre) 
Douglas-fir 24 MBF       
         
Right-of-Way Area No. 6 – 2.2 Acres              (26.4 MBF/Acre) 
Douglas-fir 58 MBF       
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         

 





removal of personal property. Any improvements remaining on land and rights-of-way at the end of this period may be removed at 
Government lands and rights-of-way at the end of the period for the expense of Purchaser and disposed of in accordance with 
removal, or any extension, shall become the property of Government. applicable law. 
Any equipment or other personal property remaining on Government 

Sec. 41. Timber Reserved from Cutting - The following timber on this contract area is hereby reserved from cutting and removal under the 
terms of this contract and is retained as the property of Government. 

Sec. 42. Special Provisions - Purchaser shall comply with the special provisions which are attached hereto and made a part hereof unless 
otherwise authorized, in writing, by the Contracting Officer. 

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the day first above written. 

If Individual or Partnership, sign here: 

(Name of Firm) 

(Signature) 

(Address) 

(Signature) 

(Address) 

(Signature) 

(Address) 

If Corporation, sign here: 

(Name of Corporation) 

(Signature) 

(Title) 

UNITED STATES OF AMERICA 

By 
(Signature) 

(Title) 

(Date) 

Title 18 U.S.C. Section 1001, makes it a crime for any person knowingly and willfully to make to any department or agency of the United States any false, fictitious, or 
fraudulent statements or representations as to any matter within its jurisdiction. 

(If Purchaser is a corporation, the following certificate must be executed by the Secretary or Assistant Secretary of the Corporation.) 

, certify that I am the Secretary of the corporation named as Purchaser 

herein; that 

I, 

, who signed the contract was then of said 

corporation, that said contract was duly signed for and in behalf of said corporation by authority of its governing body, and is within the scope of its corporate powers. 

Signature: 

(Form 5450-3, page 7) 
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SEC. 41 - Timber Reserved From Cutting and/or Removal 

(a) All timber on the Reserve Areas shown on Exhibit A, which is attached hereto and made a part hereof, 
and all yellow painted and posted trees which are on or mark the boundaries of the Reserve Areas.  
Exhibit A contains 6 sheets. 

(b) All trees marked with yellow paint above and below stump height in the Regeneration Harvest Areas and 
Partial Harvest Area shown on Exhibit A. 

(c) All trees marked with white paint above and below stump height in the Right-of-Way (Clearing) of Spurs 
1B and 1C, and Road Nos. 17-1-1.4 and 17-1-13 Segment B Por. 2 where they pass through the Reserve 
Area as shown on Sheet 4 of Exhibit A. White painted trees shall be felled and left on site in the Reserve 
Areas. Where necessary for safety or operational reasons, white painted trees may be bucked into shorter 
lengths and/or moved with the Reserve Areas adjacent to the Right-of-Way (Clearing) to facilitate the use 
and maintenance of roads.  

(d) All existing decay class 1-2 down wood and snags greater than 20 inches in diameter at the large end and 
greater than 20 feet in length in the Harvest Areas, Special Yarding Areas, and Special Operating Areas 
shown on Exhibit A. Decay classes are illustrated on Exhibit I and Exhibit L, which are attached hereto 
and made a part hereof.  Where necessary for safety or operational reasons, such down woody material 
and snags may be felled and/or bucked into shorter lengths and/or moved within the unit. 

(e) All existing decay class 3-5 down wood and snags in the Harvest Areas, Special Yarding Areas, and 
Special Operating Areas shown on Exhibit A.  Decay classes are illustrated on Exhibit I and Exhibit L.  
Where necessary for safety or operational reasons, such down woody material and snags may be felled 
and/or bucked into shorter lengths and/or moved within the unit. 

(f) In the Harvest Areas, Special Yarding Areas, and Special Operating Areas shown on Exhibit A, all oaks 
and pines which do not present a safety hazard, or where felling is not needed for operational activities, 
as determined by the Authorized Officer.  All oaks and pines that are felled for safety and operational 
reasons shall remain on site.  Where necessary for safety or operational reasons, oaks and pines may be 
bucked into shorter lengths and/or moved within the unit as close to where felled as safely possible. 

(g) In the Partial Harvest Area shown on Exhibit A, all Pacific yew and hardwood trees which do not present a 
safety hazard, or where removal is not needed for operational activities, as determined by the Authorized 
Officer.  All Pacific yew and hardwood trees that are felled for safety and operational reason shall remain 
on site.  Where necessary for safety or operational reasons, Pacific yew and hardwood trees may be 
bucked into shorter lengths and/or moved within the unit as close to where felled as safely possible. 

SEC. 42 - Special Provisions 

(a) The Purchaser agrees not to sell and/or exchange more than 30 percent of the timber or log volume from 
this preferential sale to concerns that do not meet the Small Business Administration small business size 
standard (13 CFR 121). 

The Purchaser understands that in addition to other penalties which may be imposed for violating the 
foregoing, the Purchaser may be declared ineligible to participate in future Federal timber sales that are 
set-aside for preferential bidding by small business qualified concerns for two semi-annual triggered 
periods succeeding the violation. 

The Purchaser shall provide a current, interim Log Scale and Disposition of Timber Removed Report 
(Form 5460-15) upon request by the Authorized Officer at any time during the contract period for cutting 
and removal specified in Section 4 of this contract as amended. 

(b) Logging 

(1) Before beginning operations on the contract area for the first time or after a shutdown of 14 or more 
days, the Purchaser shall notify the Authorized Officer in writing of the date they plan to begin 
operations.  This written notification must be received by the Authorized Officer no less than 14 
days prior to the date the Purchaser plans to begin or resume operations.  The Purchaser shall also 
notify the Authorized Officer in writing if they intend to cease operations for any period of 10 or more 
days. 
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(2) Prior to the commencement of operations, the Purchaser shall obtain from the Authorized Officer 
written approval of a written operations and logging plan commensurate with the terms and 
conditions of the contract which shall include measures needed to assure protection of the 
environment and watershed.  A pre-work conference between the Purchaser's authorized 
representative and the Authorized Officer's representative must be held at a location designated by 
the Authorized Officer before the logging plan will be approved.  All logging shall be done in 
accordance with the plan. 

(3) The Purchaser shall provide warning signs in accordance with Section 29 of this contract to control 
traffic in the contract area during active operations. Roads shall not be blocked by such operations 
for more than 20 minutes.  

(4) No felling, yarding, loading, or equipment is permitted in or through the Reserve Area shown on 
Exhibit A, except: 

(aa) When yarding over streams or through the Special Operating Areas shown on Exhibit A.  Full 

suspension of logs over streams is required. No equipment is allowed in Special Operating 

Areas and only the minimum amount of trees that are needed for safety and operational 
activities may be cut.  Trees felled for corridors within the Special Operating Areas shall 

remain on site, unless otherwise approved by the Authorized Officer.  Where necessary for 

safety or operational reasons, corridor trees may be felled and bucked into shorter lengths 

and/or moved within the Reserve Area. 

(bb) When felling or yarding through the Special Yarding Areas shown on Exhibit A. Corridor trees 
shall be felled and removed in accordance with Section 42(b)(18). 

(5) In the Regeneration Harvest Areas shown on Exhibit A, all trees designated for cutting shall be 
felled to the lead, whole tree yarded, or yarded with tops attached, unless otherwise approved by 
the Authorized Officer.  Trees shall be directionally felled away from Reserve Areas and Yellow 
Painted Trees, except when necessary for safety reasons. 

(6) In the Special Felling Area of Regeneration Harvest Area No. 4 as shown on Exhibit A, no landings, 
log decks, or equipment is allowed. In the Regeneration Harvest Area, trees shall be felled away 
from the Special Felling Area. Trees within the Special Felling Area shall be felled and removed as 
directed by the Authorized Officer. 

(7) In the Special Protection Area of Regeneration Harvest Area No. 3 as shown on Exhibit A, no 
landings, log decks, or equipment is allowed. In the Regeneration Harvest Area, trees shall be felled 
away from the Special Protection Area. Trees felled within the Special Protection Area for safety 
shall remain on site.  

(8) In the Regeneration Harvest Areas shown on Exhibit A, all tree species designated in accordance 
with Exhibit B and of merchantable size according to Northwest Log Rules Eastside Scribner Log 
Scaling Handbook must be cut and removed from the contract area in compliance with the terms of 
this contract. 

(9) In the Regeneration Harvest Areas shown on Exhibit A, all hardwoods, more than six (6) inches in 
diameter and not designated in Section 42(b)(8) shall be felled concurrently with all other trees 
designated for cutting. All tops and branches must be free of the central stem to the extent that it is 
within a maximum of twenty (20) inches of the ground at all points. 

(10) In the Regeneration Harvest Areas shown on Exhibit A, at all landings, all non-merchantable logs 
(including hardwoods) more than 8 inches in diameter at the large end and exceeding 8 feet in 
length shall be decked at a location designated by the Authorized Officer. 

(11) Haul on all natural surface roads and Road No. 17-1-13 Seg. B por. 2 shall be limited to the dry 
season (typically June 1 through October 31), as determined by the Authorized Officer. 

(12) Haul, including timber, minerals, equipment, and vehicular traffic is prohibited on the Road No.  
17-1-13 Seg. B por. 3 as shown on Exhibit A. 

(13) Mechanized felling and ground based yarding shall occur between July 1 – October 15 or as 
approved by the Authorized Officer. 

(14) Prior to attaching any logging equipment to a reserve tree, the Purchaser shall obtain approval from 
the Authorized Officer and shall take precautions to protect the tree from damage as directed in 
writing by the Authorized Officer. 
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(15) In the Regeneration Harvest Areas, Partial Harvest Area, and Special Yarding Areas shown on 
Exhibit A, felling and yarding may be done with ground based equipment on slopes of 35% or less. 
Felling and yarding may be done with specialized ground based equipment (feller-processor or 
feller-buncher) on slopes up to 50%. The feller-processor or feller-buncher shall be approved by the 
Authorized Officer prior to the start of mechanized felling and yarding operations. Only purpose-built 
carriers with boom-mounted felling heads may be approved. Purpose-built carriers may be of 
articulated, rubber-tired design, or the zero-clearance tail swing, leveling track-mounted design. 

(16) In the Regeneration Harvest Areas, Partial Harvest Area, and Special Operating Areas shown on 
Exhibit A, all slopes greater than 35% shall be yarded with a carriage equipped skyline system 
capable of laterally yarding at least 75 feet from the skyline road or specialized ground based 
equipment in accordance with Section 42(b)(15). The carriage shall be capable of being held in 
position on the skyline during lateral yarding.  During yarding, the lead end of the logs shall be 
suspended clear of the ground.  Intermediate supports and/or lift trees may be needed. 

(17) Before clearing any skid trail or skyline road necessary for yarding, the Purchaser shall: 

(aa) Space designated skid trails or skyline roads at a minimum of 150 feet apart unless approved 
by the Authorized Officer.  Parallel settings are preferred if topography allows. 

(bb) Mark the location of the skid trail or skyline road on the ground with fluorescent pink plastic 
flagging.  Such skid trails or skyline roads shall be limited to the minimum width necessary for 
yarding of logs.  The width of each skid road or skyline road shall not exceed 12 feet. 

(cc) Place skid trails and skyline roads on the landscape to avoid disturbance to reserved trees, 
where feasible. 

(dd) Provide a map of requested skid trail or skyline road locations a minimum of seven (7) 
working days in advance of cutting to obtain approval of the locations from the Authorized 
Officer.  Proposed skid trails and skyline roads shall remain free from felled trees until 
approved. 

(18) Before cutting and removing any reserve trees necessary to facilitate logging in the Partial Harvest 
Area shown on Exhibit A, the Purchaser shall identify the location of the skid trails and skyline roads 
in accordance with Section 42(b)(15) and tieback, guyline, lift, intermediate support, and danger 
trees on the ground in a manner approved by the Authorized Officer at the pre-work conference and 
documented in the Logging Plan.  Said Purchaser identification of trees to be cut and removed does 
not constitute authority to proceed with cutting and removal.  In addition, before proceeding, the 
following conditions must be met: 

(aa) All skid trails and/or skyline roads upon which timber is identified by the Purchaser to be cut 
and removed in accordance with this special provision must be necessary for the safe and 
expeditious removal of timber sold under this contract and shall be limited to the minimum 
width necessary for yarding of logs with a minimum of damage to reserve trees, however, 
unless otherwise approved in writing by the Authorized Officer, the width of each skid trail, 
and/or skyline road shall be limited to 12 feet. 

(bb) The Purchaser may immediately cut and remove additional timber to clear skid trails and 
skyline roads; and provide tailhold, tieback, guyline, lift and intermediate support trees; and 
clear danger trees when the trees have been marked with blue paint above and below stump 
height by the Authorized Officer and thereby approved for cutting and removal by the 
Authorized Officer.  The volume of the timber to be sold will be determined by the Authorized 
Officer in accordance with Bureau of Land Management prescribed procedures.  No timber 
may be cut or removed under terms of this provision unless sufficient installment payments 
have been made in accordance with Section 3(b) of the contract or sufficient bonding has 
been provided in accordance with Section 3(d) of the contract. 

(cc) The Purchaser agrees that sale of this additional timber shall be accomplished by a unilateral 
modification of the contract executed by the Contracting Officer and that such timber shall be 
sold at the unit prices shown in Exhibit B of this contract unless:  the value of the timber must 
be reappraised subject to the terms for contract extension set forth in Section 9 of the 
contract. 
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(dd) This authorization for the Purchaser to cut and remove additional timber prior to the execution 
of a modification may be withdrawn by the Contracting Officer if the Authorized Officer 
determines that the Purchaser has cut and removed any tree not previously marked and 
approved for cutting by the Authorized Officer, which under Section 10 of the contract 
constitutes a violation of the contract and under Section 13 of the contract may constitute a 
trespass rendering the Purchaser liable for damages under applicable law. 

(ee) If authorization is withdrawn, the Contracting Officer shall issue a written notice to the 
Purchaser that the sale of additional timber under this special provision is no longer approved.  
In this case, the Purchaser shall inform the Authorized Officer at least one (1) working day 
prior to the need for cutting and removing any additional timber, and execute a bilateral 
modification prior to cutting for such additional approved timber at the unit prices shown in 
Exhibit B of the contract, or in accordance with Section 8 or Section 9 of the contract, as 
determined by the Authorized Officer in accordance with this provision.  The Contracting 
Officer may issue a written order to the Purchaser to suspend, delay, or interrupt any or all 
contract work for the period of time deemed necessary and appropriate for the Government to 
safely measure and mark additional timber.  

(ff) The Government may reserve trees previously designated for cutting and removal by applying 
yellow paint in the Regeneration Harvest Areas and Partial Harvest Areas above and below 
stump height and the letter “R” on two sides of the trees as replacements for additional trees 
cut and removed for skid trails, and/or skyline roads, when the Authorized Officer determines 
such reservation is necessary to maintain stand densities consistent with objectives set forth 
in the management prescription.  This may include the replacement of trees damaged by 
storm events, insects, or disease.  The volume of this timber to be reserved will be 
determined by the Authorized Officer in accordance with Bureau of Land Management 
prescribed procedures and the value shall be based on the unit prices shown in Exhibit B of 
the contract.  The Purchaser agrees that the Total Purchase Price shall be reduced 
accordingly through a unilateral modification to the contract executed by the Contracting 
Officer. 

(19) In accordance with the requirements of Section 8 of the contract it has been determined that it is in 
the best interest of the Government and within the provisions of 43 CFR 5402.0-6 to sell additional 
timber located in the Regeneration Harvest Areas, Partial Harvest Areas,  and Special Yarding 
Areas to meet all applicable State safety laws, codes, or regulations.  This timber must be cut or 
removed so that the Purchaser can continue active falling and yarding operations.  The Purchaser 
is, therefore, authorized to cut and remove such additional timber in accordance with the provisions 
of Section 8 of the contract: provided, that: 

(aa) Trees felled for safety or operational reasons in Special Operating Areas and Special 
Protection Areas shall not be removed, in accordance with Section 42(b)(4)(aa). 

(bb) The Purchaser shall identify each tree sold and cut in accordance with the provision by 
marking the cut surface of the stump immediately after falling with a large “X”.  The “X” shall 
be cut with a chain saw.  The stump shall be marked by hanging flagging so that the stump 
can be visually located from a distance of not less than 50 feet.  The Purchaser shall also 
paint an identifiable “X” on the butt log.  The butt log shall remain on the contract area until 
such time as the Authorized Officer has scaled such additional timber and authorizes removal 
from the contract area. 

(cc) The volume and price for such timber shall be determined by the Authorized Officer in 
accordance with Bureau of Land Management prescribed procedures and paid for by the 
Purchaser in accordance with Section 3(b) or 3(f) of the contract as required by Section 8 of 
the contract. 

(dd) No timber may be cut or removed under the terms of this provision if all contract payments 
required by Section 3(b) or 3(f) of the contract have been made. 

(ee) The permission to cut and remove additional timber contained in this provision may be 
withdrawn by the Contracting Officer if the Authorized Officer determines that the Purchaser: 

(1) Failed to properly mark any stump with the “X” cut. 

(2) Failed to identify the location of any stump. 
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(3) Cut any reserve tree in or adjacent to skyline yarding roads that was not necessary to 
facilitate skyline yarding. 

(4) Cut any reserve tree in or adjacent to tractor skid trails that was not necessary to 
facilitate ground based yarding. 

(5) Failed to properly segregate any pulled over tree that was yarded to the landing. 

(6) Cut any reserve tree that was not severely (as defined during the prework conference 
and documented in the approved logging plan) damaged from felling and yarding 
operations. 

(7) Cut more than the minimum number of trees necessary to properly serve as guyline 
anchor stumps. 

(8) Cut or topped more than the minimum number of trees necessary to properly serve as 
tailhold trees. 

(9) Failed to maintain accurate and current (no more than 24 hours old) documentation of 
cut and removed timber. 

If the permission to cut and remove additional timber provision is withdrawn, the Purchaser shall 
inform the Authorized Officer at least five working days prior to the need for cutting and yarding any 
guyline tree, tailhold tree, tie-back tree, danger tree, corridor tree, pulled over tree, and severely 
damaged tree.  All sales of additional timber shall comply with Section 8 of the contract.  The 
Contracting Officer may order the Purchaser, in writing, to suspend, delay, or interrupt all or any part 
of the work of this contract for the period of time that the Contracting Officer determines appropriate 
for the Government to safely measure and mark additional timber. 

All skyline yarding and/or ground based equipment skid trails upon which timber may be cut and 
removed in accordance with this special provision must be needed for the removal of timber sold 
under this contact and shall be limited to the narrowest width necessary for the yarding of logs with 
minimum damage to reserved trees. 

The Purchaser shall be liable for damages in accordance with Section 13 of the contract for any 
reserved timber cut or removed in violation of the terms of this special provision. 

(20) Purchaser’s operations shall facilitate BLM’s safe and practical inspection of Purchaser’s operations 
and BLM’s conduct of other official duties on Contract Area.  Purchaser has all responsibility for 
compliance with safety requirements for Purchaser's employees, contractors and subcontractors.  In 
the event that the Authorized Officer identifies a conflict between the requirements of this contract or 
agreed upon methods of proceeding hereunder and State or Federal safety requirements, the 
contract may be modified.  If the cost of such contract modification is of a substantial nature 
($2,000.00 or more), the Purchaser may request, in writing, an adjustment in the total actual 
contract purchase price specified in Section 2 of the timber sale contract, as amended, to 
compensate for the changed conditions. 

Unless otherwise specified in writing, when operations are in progress adjacent to or on roads 
and/or trails in the harvest unit area, Purchaser shall furnish, install, and maintain all temporary 
traffic controls that provide the road or trail user with adequate warning of and protection from 
hazardous or potentially hazardous conditions associated with its operations.  Purchaser shall 
prepare a Traffic Control Plan, which the Purchaser has determined is compliant with state and local 
OSHA and Transportation standards, no later than the pre-work meeting and prior to commencing 
operations.  Traffic control devices shall be appropriate to current operating and/or weather 
conditions and shall be covered or removed when not needed.  Flagmen and devices shall be as 
specified in state OSHA and Transportation standards for logging roads or the “Manual on Uniform 
Traffic Control Devices for Streets and Highways” (MUTCD) published by the U.S.  Department of 
Transportation - Federal Highway Administration.  Included in the Traffic Control Plan, Purchaser 
shall note traffic control device locations on a Purchaser produced copy of the contract Exhibit A 
Map. 

(c) Road Construction, Improvement, Renovation, Use, and Maintenance 

(1) The Purchaser shall Construct Spurs 1A, 1B, 1C, 1E, 11B, 11C, 25A, 25B, 3A, 3B, 35C, and 35D, 
and Road Nos. 16-1-36 Seg. B, 16-1-36.2 Seg. B, 16-1-36.4 Ext., 16-1-36.5, 17-1-1.4, 17-1-2.3, and 
17-1E-6 Seg. B.  Renovate Road Nos. 16-1-25.1, 16-1-25.2, 16-1-25.3, 16-1-26 Segs. A-G,  
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16-1-34.1, 16-1-35.2, 16-1-35.3, 16-1-35.4, 16-1-36, 16-1-36.1, 16-1-36.2 Seg. A, 16-1-36.3,  
16-1E-30.2, 17-1-1.3, 17-1-2.1 Seg. A, 17-1-2.2 por. 1, 17-1-2.4, 17-1-3 Segs. A and B, 17-1-3.1 
Seg. A, 17-1-3.3 Seg. B, 17-1-3.6, 17-1-4 Segs. D1 and F1, 17-1-9, 17-1-9.1, 17-1-9.7 por. 2,  
17-1-12 Seg. A, 17-1-13 Segs. A2, B1, C, D, and E, and 17-1E-6 Seg. A.  Improve Spurs 11A, 35A, 
35B, and Road Nos. 16-1-35, 16-1-36.4, 17-1-1.2 Seg. B, 17-1-2.1 Seg. B, 17-1-2.2 por. 2, 17-1-3.6 
Ext., 17-1-4 Segs. D2 and E, 17-1-12 Seg. B, and 17-1-13 Seg. B2, in strict accordance with the 
plans and specifications shown on Exhibit C, which is attached hereto and made a part hereof. 
Exhibit C contains 49 sheets. 

(2) Prior to removal of any timber, except right-of-way timber, the required construction, improvement 
and/or renovation of the haul route for that timber shall be completed as specified in Exhibit C.   
The required construction, improvement and/or renovation of roads shall occur between June 1 and 
October 31, and are subject to dry conditions as determined by the Authorized Officer. 

(3) When renovating Road No. 17-1-13 Seg. B por. 2, no blading or grading of the road surface is 
allowed. Rock may be placed and compacted to fill in ruts but the existing surface of the road may 
not be disturbed except for the section that requires a culvert replacement.  

(4) Culvert replacement/installation on streams shall be done between June 1 – October 31  
(both days inclusive), and shall be completed prior to hauling and fall rains.  During installation of 
the stream culverts, dewatering of the culvert bed, silt fences and/or straw bales may be required as 
directed by the Authorized Officer.  All work shall be completed in accordance with the plans and 
specifications shown in Exhibit C. 

(5) Purchaser shall contact Weyerhaeuser Company prior to commencing rock crushing operations in 
the quarry.  Purchaser shall provide a quarry development plan which must be reviewed on site with 
the Authorized Officer, Weyerhaeuser Company, and the contractor performing the drilling, blasting, 
and crushing, as detailed in Exhibit C. 

(6) The Purchaser shall furnish and place 1500 cubic yards of surface maintenance rock in accordance 
with Exhibit D, which is attached hereto and made part hereof. Exhibit D contains 5 sheets.  Road 
reinforcement (rocking) and additional maintenance that may be required for wet weather haul shall 
be at the Purchaser’s expense. 

(7) Purchaser Maintenance:  The Purchaser is authorized to use the roads listed below and shown on 
Exhibit D which are under the jurisdiction of the Bureau of Land Management, and/or  
Weyerhaeuser Timber Holdings, Inc., for the removal of Government timber sold under the terms of 
this contract and/or the hauling of rock as required in Exhibits C and D, provided that the Purchaser 
comply with the conditions set forth in Section 42(c)(8) and Section 42(c)(10) and pay the required 
rockwear obligation described in Section 42(c)(9).  The Purchaser shall pay current Bureau of Land 
Management rockwear fees for the sale of additional timber under modification to the contract. 

Road No. 
and Segment  

Length 
Miles Used 

 Road 
Ownership 

 Road 
Surface Type 

16-1-25.1  0.06  BLM  Rock 
16-1-25.2  0.01  BLM  Rock 
16-1-25.3  1.10  WY  Rock 
16-1-26 Segs. B, D, F  0.81  BLM  Rock 
16-1-26 Segs. A, C, E, G  1.04  WY  Rock 
16-1-34.1  0.24  WY  Rock 
16-1-35  0.54  BLM  Rock 
16-1-35.2  1.40  BLM  Rock 
16-1-35.3  0.20  BLM  Rock 
16-1-35.4  0.17  BLM  Rock 
16-1-36 Seg. A  1.03  WY  Rock 
16-1-36 Seg. B  0.23  BLM  Rock 
16-1-36.1  0.99  WY  Rock 
16-1-36.2 Seg. A  0.32  WY  Rock 
16-1-36.2 Seg. B  0.33  BLM  Rock 
16-1-36.3  0.41  WY  Rock 
16-1-36.4  0.08  WY  Rock 
16-1-36.4 Ext.  0.03  BLM  Rock 
16-1-36.5 

 

 

 0.11 

 

 BLM  Rock 
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16-1E-30.2  0.15  WY  Rock 
17-1-1.2 Seg. A  0.57  WY  Rock 
17-1-1.2 Seg. B  0.16  WY  Rock 
17-1-1.2 Seg. B Ext.  0.18  BLM  Rock 

 
17-1-1.3  0.46  WY  Rock 
17-1-1.4  0.07  BLM  Rock 
17-1-1.5  0.53  WY  Rock 
17-1-2.1 Seg. A  0.43  WY  Rock 
17-1-2.1 Seg. B  0.13  BLM  Rock 
17-1-2.2 Por. 1  0.05  WY  Rock 
17-1-2.2 por. 2  0.06  WY  Rock 
17-1-2.3  0.19  BLM  Rock 
17-1-2.4 por. 1  0.50  WY  Rock 
17-1-2.4 por. 2  1.15  WY  Rock 
17-1-3 Segs. C, D  0.73  BLM  Rock 
17-1-3.1 Seg. A  0.17  BLM  Rock 
17-1-3.3 Seg. B  0.06  BLM  Rock 
17-1-3.6 Seg. A  0.53  BLM  Rock 
17-1-3.6 Seg. B  0.27  WY  Rock 
17-1-3.6 Ext.  0.02  BLM  Rock 
17-1-4 Seg. D, F1  0.82  BLM  Rock 
17-1-4 Seg. E  0.67  WY  Rock 
17-1-9 Segs. A, B   0.52  BLM  Rock 
17-1-9.1  0.15  BLM  Rock 
17-1-9.7 por. 1-7  5.63  WY  Rock 
17-1E-6 Segs. A, B  0.20  BLM  Rock 
17-1-12 Seg. A  0.64  WY  Rock 
17-1-12 Seg. B  0.12  BLM  Rock 
17-1-13 Segs. B, D  0.88  BLM  Rock 
17-1-13 Segs. A2, C, E  1.76  WY  Rock 
Spur 1A  0.02  BLM  Natural 
Spur 1B  0.06  BLM  Rock 
Spur 1C  0.05  BLM  Natural 
Spur 1E  0.09  BLM  Rock 
Spur 11A  0.15  BLM  Rock 
Spur 11B  0.15  BLM  Rock 
Spur 11C  0.13  BLM  Rock 
Spur 25A  0.03  BLM  Natural 
Spur 25B  0.05  BLM  Natural 
Spur 3A  0.14  BLM  Rock 
Spur 3B  0.07  BLM  Rock 
Spur 35A  0.09  BLM  Rock 
Spur 35B  0.15  BLM  Rock 
Spur 35C  0.14  BLM  Rock 
Spur 35D  0.02  BLM  Rock 
16-1E-30.2 (Mineral haul only)  0.26  WY  Rock 
WY = Weyerhaeuser Company 
 
 

      

 

(8) The Purchaser shall perform any required road repair and maintenance work on roads used by 
them, under the terms of Exhibit D, "Road Maintenance Specifications", of this contract. 

(9) The Purchaser shall pay to the Government a road maintenance obligation for rockwear in the 
amount of Twenty-seven Thousand Six Hundred Eleven and 08/100 dollars ($27,611.08) for the 
transportation of timber included in the contract price over the roads listed in Section 42(c)(7). 

The rockwear fee shown above shall be paid prior to removal of any timber from the contract area; 
provided, however, that if the total of such amount exceeds One Thousand and 00/100 dollars 
($1,000.00), the Purchaser may elect to make the payment in installments in the same manner as 
and together with payments required in Section 3 of this contract. 
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(10) In the construction of Road Nos. 16-1-36 Seg. B, 16-1-36.2 Seg. B, 16-1-36.4 por. 2, 16-1-36.5,  
17-1-1.4, 17-1-2.3, 17-1-12 Seg. B, the renovation, use, and maintenance of Road Nos. 16-1-25.3, 
16-1-26 Segs. A, C, E, and G, 16-1-34.1, 16-1-36 Seg. A, 16-1-36.1, 16-1-36.2 Seg. A, 16-1-36.3, 
16-1E-30.2, 17-1-1.2 Seg. A, 17-1-1.3, 17-1-1.5, 17-1-2.1 Seg. A, 17-1-2.2 por. 1, 17-1-2.4 por. 1 
and 2, 17-1-3.6 Seg. B, 17-1-9.7 por. 1-7, 17-1-12 Seg. A, 17-1-13 Segs. A2, C, and E, the 
improvement of Road Nos. 16-1-36.4, 17-1-1.2 Seg. B, 17-1-2.2 por. 2, 17-1-4 Seg. E, the use of 
the quarry located in T. 16 S., R 1 E., Section 30, and the use of all tailholds and yarding wedges, 
the Purchaser shall comply with the conditions of Right-of-Way and Road Use Agreement No. 
E-662 between the United States of America and Weyerhaeuser Timber Holdings, Inc.  Prior to the 
use of said roads, the Purchaser shall furnish the Authorized Officer a copy of the executed License 
Agreement.  Default by the Purchaser of said Right-of-Way and Road Use Agreement, or any 
License Agreement executed pursuant thereto, for failure to pay appropriate road use fees shall be 
considered a violation of this contract.  The amount of unpaid fees shall be considered as the 
amount of damage suffered by the Government as a result of the violation of this provision.  Said 
agreement is available for inspection at the Bureau of Land Management, Springfield Interagency 
Office, 3106 Pierce Parkway Suite E, Springfield, Oregon.  Such conditions include but are not 
limited to the following actions by the Purchaser: 

(aa) Obtain a license agreement from Weyerhaeuser Timber Holdings, Inc.  The license 
agreement, bond and insurance certificate shall be delivered to Weyerhaeuser Timber 
Holdings, Inc. at least 15 days prior to use of company roads. 

(bb) Furnish a performance bond in the amount of Ten Thousand and 00/100 dollars ($10,000.00). 

(cc) Maintain comprehensive liability insurance covering all operations, including vehicles, in 
amounts not less than One Million and 00/100 dollars ($1,000,000.00) bodily injury for injury 
to any one person, One Million and 00/100 dollars ($1,000,000.00) for any one occurrence, 
and One Million and 00/100 dollars ($1,000,000.00) property damage for any one occurrence. 

(dd) Pay a lump sum road use fee of Thirty Thousand Six Hundred Eighty-one and 00/100 dollars 
($30,681.00) prior to log hauling.  Additional road use fees may be due as a result of 
modification to the volume. 

(ee) Pay maintenance fees monthly, for volume hauled the previous month, at the rate per M bd. 
ft. equal to the appropriate BLM fee current at the time of hauling.  Such payment to be 
accompanied by a report of volume hauled as a proration of the volume set forth in Exhibit B 
of the contract.  Total maintenance fees payable shall be the product of the applicable rates 
and the estimated volume set forth in said Exhibit B and additional volume as sold by contract 
modification.  

(ff) All maintenance and rockwear fees due as a result of modification shall be paid at rates 
current at the time of modification, with payment made prior to contract termination. 

(gg) The Purchaser shall maintain Road Nos. 16-1-25.3, 16-1-26 Segs. A, C, E, and G, 16-1-34.1, 
16-1-36 Seg. A, 16-1-36.1, 16-1-36.2 Seg. A, 16-1-36.3, 16-1-36.4, 17-1-1.3, 17-1-2.1 Seg. A, 
17-1-2.2, 17-1-2.4 por. 1 and 2, 17-1-3.6, 17-1-4 Seg. E, 17-1-12 Seg. A, in accordance with 
Section 42(c)(7). 

(hh) The Purchaser shall enter into a Rock and Road use agreement with Weyerhaeuser 
Company for the quarry located in T. 16 S., R. 1 E., Section 30.  

(11) With the prior written approval of the Authorized Officer, the Purchaser may arrange for cooperative 
maintenance with other users on roads included in Section 42(c)(7) of this contract; provided, that 
such cooperative arrangement shall not relieve the Purchaser of their liability for the maintenance 
and repair of such roads resulting from wear or damage, in accordance with this contract.  Prior to 
hauling, the Purchaser shall furnish the Authorized Officer a copy of any cooperative maintenance 
agreement(s) entered into with other users on these roads. 

(12) The Purchaser also agrees that if they elect to use any private road which is the subject of a  
right-of-way agreement with the Government, for the removal of Government timber sold under the 
terms of this contract, they shall request and agree to the modification of this contract to provide for 
such use. 
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(d) Environmental Protection 

(1) The Purchaser shall be required to clean logging, piling, road, and decommissioning equipment to 
remove dirt and plant debris that may contain noxious weed seeds from the undercarriage, tracks 
and tire treads prior to entry on BLM.  The Authorized Officer shall require inspection of equipment 
to see that it was cleaned prior to arrival on site. 

(2) In addition to the requirements set forth in Section 26 of this contract, the Purchaser shall apply 
native seed and certified weed-free mulch to cut and fill slopes and ditch lines with the potential for 
sediment delivery to wetlands, Riparian Reserves, floodplains, and waters of the State, as 
determined by the Authorized Officer.  The BLM will provide native seed and mulch as needed. 

(3) Snag Creation 

(aa) Snag creation shall be completed within 90 days upon receiving notification from the 
Authorized Officer. 

(bb) Purchaser shall select and top 141 trees and girdle 332 standing trees greater than 20 inch 
DBH.  Location of selected trees shall be in accordance with and approved in writing by the 
Authorized Officer.  Portions of trees topped shall remain reserved.   

(cc) Purchaser shall top trees at a height between 40 and 60 feet.  Trees shall have the top 
completely severed. 

(dd) The Purchaser shall girdle the stem of the tree at a height of 2 to 5 feet from the ground line.  
The Purchaser shall complete three parallel cuts spaced 10 to 12 inches apart around the 
entire stem of the tree for each girdle.  The Purchaser shall make cuts to penetrate into the 
wood and cambium layer of the tree. Trees selected shall be greater than 20 inch DBH or as 
directed by the Authorized Officer.  

(ee) No adjustment of volume or value shall be made to meet these requirements. 

(ff) The Purchaser shall tally all trees by diameter class and species on a daily basis.  The tally 
may be requested by the Authorized Officer at any time during falling/girdling operations.   
At the end of falling/girdling operations, a completed tree tally shall be submitted to the 
Authorized Officer. 

(4) Cable yarding corridors shall be waterbarred and covered with slash immediately after use if 
necessary to prevent erosion, as determined by the Authorized Officer. 

(5) Upon each season’s shutdown and prior to fall rains, the Purchaser shall block skid trails and 
natural surfaced roads and shall place them in an erosion-resistant condition by constructing 
waterbars and/or lead-off ditches. Rocked roads on which Exhibit D final maintenance has not been 
completed, and that have been determined by the Authorized Officer to not be in an erosion-
resistant state shall have waterbars and/or lead-off ditches constructed. Waterbars shall be 
constructed in accordance with the specifications shown on Exhibit H, which is attached hereto and 
made a part hereof.  Exhibit H contains 2 sheets.  Blocking and water bars shall be completed as 
directed by the Authorized Officer. 

(6) In addition to the requirements set forth in Section 26 of this contract, the Purchaser shall, upon 
completion of hauling, and yarding, complete skid trail and road decommissioning measures.  Skid 
trail and road decommissioning shall be completed during the dry season, typically between  
June 1 and October 31, as determined by the Authorized Officer. 

(aa) Purchaser shall decompact skid trails and natural surface roads to a depth of 18 inches with 
decompaction equipment such as a track mounted excavator with ripping teeth and an 
opposable thumb.  Minimize damage to residual tree roots.  The Purchaser shall decompact 
the entire road prism.  Slash and debris shall be pulled on top of the decompacted surface as 
directed by the Authorized Officer.  If equipment other than an excavator is used, it shall be 
approved by the Authorized Officer.  It shall also be capable of decompacting to the required 
depth and provide lateral shatter of compacted layer. 

(bb) Construct drainage dips, waterbars and/or lead-off ditches as directed by the Authorized 
Officer.  Waterbars and drainage dips shall be placed upslope of crossdrains and stream 
culverts and be constructed in accordance with the specifications shown on Exhibit H. 
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(cc) Purchaser shall block skid trails and roads with root wads, logs, and slash as directed by the 
Authorized Officer. 

 

Roads Surface 

(aa) 
Decompact and 
Place Log Slash 

(bb) 
Drainage 

(cc) 
Block 

Skid Trails Natural X X X 

Spur 1A Natural X  X 

Spur 1C Natural X  X 

Spur 3A Rock  X X 

Spur 3B Rock  X X 

Spur 25A Natural X  X 

Spur 25B Natural X  X 

Spur 35B Rock  X X 

16-1-25.1 Rock  X X 

16-1-25.2 Rock  X X 

Road No. 16-1-35.4 Rock  X X 

Road No. 16-1-36.2 
Seg. B Rock  X X* 

Road No. 16-1-36.4 Rock  X X 

Road No. 17-1-2.1 
Seg. B Rock  X X 

Road No. 17-1-2.2 Rock  X X 

Road No. 17-1-2.3 Rock  X X 

*Leave open for approximately 200 feet, block at a location that will allow a vehicle to 
turn around safely as determined by Authorized Officer. 

(7) The Purchaser shall immediately discontinue specified construction or timber harvesting operations 
upon written notice from the Contracting Officer that: 

aa) Threatened or endangered plants or animals protected under the Endangered Species Act of 
1973, as amended, may be affected by the operation, and a determination is made that 
consultation or reinitiation of consultation is required concerning the species prior to 
continuing operation, or; 

(bb) When, in order to comply with the Endangered Species Act, or to prevent incidental take of 
northern spotted owls in accordance with management direction in the Record of Decision 
(ROD) and Resource Management Plan (RMP), the Contracting Officer determines it may be 
necessary to modify or terminate the contract, or; 

(cc) Federal proposed, federal candidate, Bureau sensitive, or State listed species protected 
under BLM Manual 6840 - Special Status Species Management - have been identified, and a 
determination is made that continued operations would affect the species or its habitat, or; 

(dd) When, in order to comply with a court order which enjoins operations on the sale or otherwise 
requires the Bureau of Land Management to suspend operations, or; 

(ee) When, in order to comply with a court order, the Contracting Officer determines it may be 
necessary to modify or terminate the contract, or; 

(ff) When, in order to comply with a stay or other remedy issued by the Interior Board of Land 
Appeals (IBLA) the Contracting Officer determines it may be necessary to modify or terminate 
the contract, or; 

(gg) Species have been discovered which were identified for protection in accordance with 
management direction established in the ROD and RMP, and the Contracting Officer 
determines that continued operations would affect the species or its habitat, or; 

(hh) When, in order to protect species which were identified for protection in accordance with 
management direction established in the ROD and RMP, the Contracting Officer determines it 
may be necessary to modify or terminate the contract. 
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Those operations necessary for a safe removal of personnel and equipment from the contract area 
and those directed by the Contracting Officer which are required in order to leave the contract area 
in an acceptable condition will be permitted.  Discontinued operations may be resumed upon 
receipt of written instructions and authorization by the Contracting Officer. 

During any period of suspension, the Purchaser may withdraw performance and payment bond 
coverage aside from that deemed necessary by the Authorized Officer to secure cut and/or 
removed timber for which the Bureau of Land Management has not received payment, and/or 
unfulfilled contract requirements associated with harvest operations that have already occurred 
and associated post-harvest requirements. 

In the event of a suspension period or a combination of suspension periods that exceed a total of 
30 days, the First Installment held on deposit may be temporarily reduced upon the written 
request of the Purchaser.  For the period of suspension extending beyond 30 days, the First 
Installment on deposit may be reduced to five (5) percent of the First Installment amount listed in 
Section 3.b. of the contract.  Any First Installment amount temporarily reduced may be refunded 
or transferred to another BLM contract at the request of the Purchaser.  However, if the Purchaser 
has outstanding debt owing the United States, the Contracting Officer must first apply the amount 
of First Installment that could be refunded to the debt owed in accordance with the Debt Collection 
Improvement Act, as amended (31 USC 3710, et seq.). Upon Purchaser’s receipt of a bill for 
collection and written notice from the Contracting Officer lifting the suspension, the Purchaser 
shall restore the First Installment to the full amount shown in Section 3.b. of the contract within  
15 days after the bill for collection is issued, subject to Section 3.j. of the contract.  The Purchaser 
shall not resume contract operations until the First Installment amount is fully restored.  

In the event of a suspension period or a combination of suspension periods that exceed a total of 
30 days, the unamortized Out-of-Pocket Expenses for road or other construction required 
pursuant to Exhibit C of the contract shall be refunded or transferred to another BLM contract at 
the request of the Purchaser.  Upon written notice from the Contracting Officer lifting the 
suspension, the Purchaser shall reimburse the Government the amounts refunded or transferred.  
The Purchaser may choose to pay this reimbursement at once or in installments payable at the 
same time as payments are due for the timber under the contract and in amounts approximately 
equal to the expenses associated with the timber for which payment is due.  

In the event that operating time is lost as a result of the incorporation of additional contract 
requirements, or delays due to Endangered Species Act consultation with the U.S. Fish and 
Wildlife Service or U.S. National Marine Fisheries Service, court-ordered injunctions, or an IBLA 
issued stay or remedy, the Purchaser agrees that an extension of time, without reappraisal, will 
constitute a full and complete remedy for any claim that delays due to the suspension hindered 
performance of the contract or resulted in damages of any kind to the Purchaser.  

The Contracting Officer may determine that it is necessary to modify the contract or terminate the 
cutting and removal rights under the contract in order to comply with the Endangered Species Act, 
prevent incidental take of northern spotted owls in accordance with the ROD and RMP, protect 
species that have been discovered which were identified for protection in accordance with 
management direction established in the ROD and RMP, or comply with a court order or an IBLA 
issued stay or remedy.  Following the issuance of a written notice that cutting and removal rights 
will be terminated, the Purchaser will be permitted to remove timber cut under the contract, if 
allowed by the Endangered Species Act, if able to proceed without causing incidental take of 
northern spotted owls in accordance with the ROD and RMP, if consistent with species protection  
in accordance with management direction established in the ROD and RMP, or if consistent with a 
court order or an IBLA issued stay or remedy. 

In the event the contract is modified or cutting and removal rights are terminated under this 
subsection, the Purchaser agrees that the liability of the United States shall be limited to the 
actual costs incurred by the Purchaser which have not been amortized by timber removed from 
the contract area.  This calculation of liability shall utilize actual Purchaser costs  and Government 
estimates of timber volumes.  At the Authorized Officer's request, the Purchaser agrees to provide 
documentation of the actual costs incurred in the performance of the contract.  In addition, the 
Purchaser shall be released from the obligation to pay the contract price for any timber which is 
not authorized to be removed from the contract area. 
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The Purchaser specifically and expressly waives any right to claim damages, other than those 
described in the preceding paragraphs, based on an alleged breach of any duty to the Purchaser, 
whether express or implied, in regard to the manner in which the Government defended the 
litigation which resulted in the court order affecting the operation of the contract.  This waiver also 
extends to any claims based on effects on the operation of the contract that arise from litigation 
against another agency. Furthermore, the Purchaser specifically acknowledges and agrees that a 
court ruling that the Government violated the Administrative Procedures Act cannot be interpreted, 
in itself, to mean that the Government had not acted reasonably in regard to its duties to the 
Purchaser under this contract. 

(e) Fire Prevention 

(1) Primarily for purposes of fire prevention and control, the Purchaser shall, prior to the operation of 

power driven equipment in construction or logging operations under this contract during fire 

season or periods of fire danger, prepare a fire prevention and control plan to the satisfaction of 

the Authorized Officer. 

(f) Logging Residue Reduction 

(1) In addition to the requirements of Sections 15 and 26 of this contract, and notwithstanding the 

Purchaser's satisfactory compliance with State laws and regulations regarding offsetting or abating 
the additional fire hazard created by this operation and the State's willingness to release the 

Purchaser from liability for such hazard, the Purchaser shall remain responsible to the Government 
for performance of the following logging residue reduction and/or site preparation measures 
required by this contract: Perform logging residue reduction and site preparation work on 

approximately One hundred and eighty-six (186) acres of Regeneration Harvest Areas and Partial 
Harvest Areas. Slash, as defined for this section, shall mean all material (brush, limbs, tops, 

unmerchantable stems, and chunks) severed or knocked over as a result of purchasers operations 
under the terms of this contract. 

(aa) Prior to commencement of any logging residue reduction and/or site preparation, a pre-work 
conference between the Purchaser’s representative and the Authorized Officer must be held 
at a location designated by the Authorized Officer.  All logging residue reduction and/or site 

preparation shall be done in accordance with the plans developed at the pre-work conference. 

(bb) Machine pile and cover slash within ground-based harvested portions of the Regeneration 

Harvest Areas as directed by the Authorized Officer. Slash shall be piled by a machine 
equipped with a hydraulic thumb or a controllable, grapple head.  If the purchaser elects to 

cable yard areas that were planned for ground based harvest (areas less than 35% slope) 
and the slash exceeds 6 inches in depth, piling will be required as directed by the Authorized 
Officer. 

(1) Unmerchantable logs greater than six (6) inches on the small end shall be left in place, 
or positioned so that they will not be burned. 

(2) Machine piles shall be located as far as possible from reserve trees, culverts, or unit 
boundaries to minimize damage. 

(3) Machine piles shall be kept free of dirt and other non-woody debris and constructed as 

compactly as possible.  There should be an adequate supply of finer fuels located 
within and under the covered area of the pile to ensure ignition of the larger fuels.  

Slash left on the ground shall not exceed 6 inches in depth. 

(4) All piles shall be covered with black four (4) Mil polyethylene plastic to cover at least  

seventy-five (75) percent of the surface of each pile, minimum plastic size of 10’ x 10’ 
cover.  Plastic shall be held in place with woody debris and tied with combustible cord.  
The plastic must be secured so that it is held in place during strong wind conditions and 

maintains coverage for at least one year.  The Purchaser is required to furnish the 
covering materials.  Covering shall be completed at the time of piling or as directed by 

the Authorized Officer. 

(5) Harvest Areas shall be piled during the same season that they are logged, unless 

otherwise directed by the Authorized Officer.  
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(cc) Pile and cover landing slash and slash within twenty five (25) feet of all roads within or 
adjacent to the harvest units.  All tops, broken pieces, limbs and debris more than two (2) 

inches in diameter at the large end and longer than three (3) feet in length shall be piled 
within fifteen (15) days of completion of hauling logs from that landing.  Landing piles shall be 

kept free of dirt and located at least twenty (20) feet from any reserve tree and/or as directed 
by the Authorized Officer. 

(1) All logs greater than six (6) inches in diameter at the large end and longer than eight (8) 
feet in length shall be decked or windrowed at the location designated by the 
Authorized Officer, except logs sold and removed from the contract area. 

(2) Upon completion of landing and roadside piling, the Purchaser shall prepare the piles 
for burning by securely covering each pile with black four (4) Mil polyethylene plastic.  

Landing and roadside piles shall be at least seventy-five (75) percent covered with the 
covering extending three-quarters of the way down all sides, minimum plastic size of 10’ 
x 10’.  There should be an adequate supply of finer fuels located within and under the 

covered area of the pile to ensure ignition of the larger fuels.  Plastic shall be held in 
place with woody debris and tied with combustible cord.  The plastic must be secured 

so that it is held in place during strong wind conditions and maintains coverage for at 
least one year.  The Purchaser is required to furnish the covering materials.  The timing 

of this covering work shall be in accordance with instructions from the Authorized 
Officer.  If the structure of the landing piles will not permit adequate consumption of 
piled debris by burning, the Purchaser shall re-pile them at the direction of the 

Authorized Officer. 

(2) Notwithstanding the provisions of Sec. 15 of this contract, the Government shall assume all 

obligations for disposal or reduction of fire hazards created by Purchaser’s operations on 
Government lands, except for burning and mop-up assistance as required herein and measures 

required in Section 42(e).  In accordance with written instruction to be issued by the Authorized 
Officer at least 10 days in advance of the earliest date of required performance, the Purchaser 
shall, under supervision of the Authorized Officer or designated representative, assist in preparing 

units for burning, burning, mop-up, and patrol by furnishing, at the Purchaser’s own expense, the 
services of personnel and equipment on harvest area as shown below: 

(aa) For Igniting, Holding, and Mop-Up of Piles: 

(1) One (1) work leader (Firefighter Type 1 (FFT1)) to supervise crew and equipment 

operations, and to serve as Purchaser's representative. 

(2) Two (2) person crew (Firefighter Type 2 (FFT2)). 

(3) Sufficient fuel for burning, five (5) drip torches or propane burners, one (1) power saw, 

and one (1) backpack pump, one (1) tool for each crew member. 

(4) Radios capable of inter-crew communications and communication with a BLM 

representative at a ratio of one (1) radio per every five (5) crew members. 

(5) All ignition, holding, and mop-up personnel will be directly supervised by a BLM 
representative. 

Aircraft and pilots used for Logging Residue Reduction or the suppression of escaped fires from 
Logging Residue Reduction operations, shall be acquired from a list of aircraft and pilots approved 
(i.e., carded for these specific activities) by the Office of Aircraft Services or the U.S. Forest Service.  
This list is available from BLM District Offices upon request. 

All listed personnel shall be physically fit, experienced and fully capable of functioning as required.  

In addition, all listed personnel shall be qualified according to the National Wildfire Coordinating 

Group (NWCG) Wildland Fire Qualification System Guide, PMS-310-1 and provide documentation 

of these qualifications.  On the day of ignition all listed personnel shall be fluent in speaking and 
understanding English, clothing shall consist of long pants and long sleeved shirts, and be of 

approved aramid fabric (Nomex™ or equivalent), as well as being free of diesel fuel oil.  All 

personnel shall wear boots with minimum eight (8) inch tall uppers that provide ankle support, 

approved hardhats and leather gloves.  Personnel who do not meet these requirements or do not 

have proper clothing and personal protective equipment (PPE) will not be allowed to participate.  All 

listed tools and equipment shall be in good usable condition.   
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All power-driven equipment shall be fully fueled and available for immediate use.  During periods of 

use under this subsection, the Purchaser shall provide fuel and maintenance for all such power-

driven equipment. 

Except as provided hereafter for fire escapement, the Purchaser shall continue the required 
assistance in mop up on each cutting unit shown on Exhibit A for seventy-two (72) hours, as 
directed by the Authorized Officer within a five (5) day period commencing at 8:00 a.m. the day 
following the completion of ignition in that unit, or until released from such service by the 
Government, whichever occurs first. 

In event of a fire escapement, the Purchaser's personnel and equipment shall, under supervision of 
the Authorized Officer, take action to control and mop up the escaped fire until released from such 
service by the Government.  If it becomes necessary to use furnished personnel and equipment for 
the suppression of a fire which escapes from the prescribed fire area for a period beyond the 
remainder of the day in which the fire escapes, then the Government shall, at its option:  (1) 
reimburse the Purchaser for such additional use of personnel and equipment at wage rates shown 
in the current Administratively Determined Pay Rates for the Western Area and at equipment rates 
shown in the current Oregon-Washington Interagency Fire Fighting Equipment Rental Rates 
schedule until the Purchaser is released from such service by the Government; or (2) release the 
Purchaser from additional suppression work and assume responsibility for suppressing the escaped 
fire. 

In situations where an escaped fire is controlled and contained by an adequate fire break (i.e., trail, 
road, stream, rock formation, etc.), the Government may permit the Purchaser to remove personnel 
for that day; provided that all mop up work on the escaped fire is included with mop up work on the 
prescribed fire area.  In such an event, the Purchaser must sign a statement of agreement to 
complete mop up work on all escaped fire areas concurrently with mop up work on the prescribed 
fire area. 

In case of injury to personnel or damage to equipment furnished as required by this subsection, 
liability shall be borne by the Purchaser, unless such injury or damage is caused by Government 
negligence. 

Time is of the essence in complying with this provision.  In the event the Purchaser fails to provide 
the personnel and equipment required herein, the Purchaser shall be responsible for all additional 
cost incurred by the Government in disposing of slash including but not limited to the wages and 
other costs of providing federal employees and others as substitute labor force, the cost of providing 
substitute equipment and appropriate additional overhead expenses.  If the Purchaser's failure 
results in a deferral of burning and new conditions necessitate additional personnel and equipment 
to accomplish the planned burn, the Purchaser also shall be responsible for such additional costs. 

(g) Optional Contribution 

(1) The Purchaser shall prescribe burn and mop-up in accordance with Section 42(f)(2).  The 

Purchaser shall have the option of completing this work, or in lieu thereof, may make a 

contribution to the Bureau of Land Management in the amount of Twenty-eight Thousand One 

Hundred Fifty-five and 75/100 dollars ($28,155.75). 

(aa) The amount of contribution shown above shall be paid prior to cutting.  The Purchaser shall 
notify the Authorized Officer in writing of their intention to make this contribution prior to the 
date of execution of the contract.  Upon making such contribution, the Purchaser shall be 
relieved of obligations set out in this subsection.  The Purchaser may elect to make the 
payment in installments in the same manner as and together with payments required in 
Section 3 of this contract. 

(h) Log Export and Substitution 

(1) All timber sold to the Purchaser under the terms of this contract, except exempted species, is 
restricted from export from the United States in the form of unprocessed timber, and is prohibited 
from being used as a substitute for exported private timber.  For the purpose of this contract, 
unprocessed timber is defined as: (1) any logs except those of utility grade or below, such as saw 
logs, peeler logs and pulp logs; (2) cants or squares to be subsequently remanufactured exceeding 
eight and three-quarters (8-3/4) inches in thickness;  
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(3) split or round bolts or other round wood not processed to standards and specifications suitable 
for end-product uses; or (4) western red cedar lumber that does not meet lumber of American 
Lumber Standards Grades of Number 3 dimension or better, or Pacific Lumber Inspection Bureau 
R-List Grades of Number 3 Common or better.  Thus, timber manufactured into the following will be 
considered processed: (1) lumber and construction timber, regardless of size, manufactured to 
standards and specifications suitable for end-product uses; (2) chips, pulp, and pulp products; 
(3) green or dry veneer and plywood; (4) poles and piling cut or treated for use as such; (5) cants, 
squares, and lumber cut for remanufacturing of eight and three-quarters (8-3/4) inches in thickness 
or less; (6) shakes and shingles. 

Substitution will be determined under the definition found in 43 CFR 5400.0-5(n). 

The Purchaser is required to maintain and upon request to furnish the following information: 

(aa) Date of last export sale. 

(bb) Volume of timber contained in last export sale. 

(cc) Volume of timber exported in the past twenty-four (24) months from the date of last export 
sale. 

(dd) Volume of Federal timber purchased in the past twenty-four (24) months from the date of last 
export sale. 

(ee) Volume of timber exported in succeeding twenty-four (24) months from date of last export 
sale. 

(ff) Volume of Federal timber purchased in succeeding twenty-four (24) months from date of last 
export sale. 

(2) In the event the Purchaser elects to sell any or all of the timber sold under this contract in the form 
of unprocessed timber, the Purchaser shall require each party buying, exchanging, or receiving 
such timber to execute a Form 5460-16 (Certificate as to Nonsubstitution and the Domestic 
Processing of Timber).  The original of such certification shall be filed with the Authorized Officer.  
Additionally, when the other party is an affiliate of the Purchaser, the Purchaser will be required to 
update information under item (2) of Form 5450-17 (Export Determination) and file the form with the 
Authorized Officer. 

In the event an affiliate of the Purchaser has exported private timber within twenty-four (24) months 
prior to purchasing or otherwise acquiring Federal timber sold under this contract, the Purchaser 
shall, upon request, obtain from the affiliate information in a form specified by the Authorized Officer 
and furnish the information to the Authorized Officer. 

Prior to the termination of this contract, the Purchaser shall submit to the Authorized Officer Form 
5460-15 (Log Scale and Disposition of Timber Removed Report) that shall be executed by the 
Purchaser.  In addition, the Purchaser is required under the terms of this contract to retain for a 
three-year period from the date of termination of the contract the records of all sales or transfer of 
logs involving timber from the sale for inspection and use of the Bureau of Land Management. 

Unless otherwise authorized in writing by the Contracting Officer, the Purchaser shall brand clearly 
and legibly one end of all logs with a scaling diameter (small end inside bark) of over 10 inches, 
prior to the removal of timber from the contract area.  All loads of 11 logs or more will have a 
minimum of 10 logs clearly and legibly branded on one end regardless of the diameter of the logs.  
All logs shall be branded on loads of 10 logs or less.  One end of all branded logs to be processed 
domestically shall be marked with a 3 square inch spot of Highway Yellow paint.  The Purchaser will 
stop trucks for accountability monitoring at mutually agreed upon location when notified by the 
Authorized Officer. 

If multiple trailers (mule trains) are used, each bunked load shall be considered an individual load, 
and these guidelines will apply to each bunked load.  If a flatbed stake trailer is used, each bundle 
will be treated as a separate load. 

At the discretion of the Contracting Officer, the Purchaser may be required to brand and paint all 
logs.  Any increased costs for log branding and painting shall be the responsibility of the Purchaser. 

In the event of the Purchaser’s noncompliance with this subsection of the contract, the Authorized 
Officer may take appropriate action as set forth in Section 10 of this contract.   
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In addition, the Purchaser may be declared ineligible to receive future awards of Government timber 
for a period of one year. 
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QM DBH 20.3 INCHES

GM LOG 17,681 BD FT

Total Gross Volume 17,715 MBF

Recovery 96 %

CRUISED BY: Dotson, Cranmer, Zimmerlee, Rule

CRUISE COMPLETED: February 2022

COMBINED SAMPLING ERROR: 8.15 %

CRUISE DESIGN/METHOD Description:

The timber volumes for Douglas-fir, grandfir, western red cedar, incense cedar, and western hemlock in the 
Regeneration Harvest Areas and Partial Harvest Area were based on a variable plot cruise for estimating board foot 
volume. Plots were measured using a 40 basal area factor for a total of 246 plots. Big leaf maple in all Regeneration 
Harvest Areas were based on a 100% cruise for estimating board foot volume. The timber volumes for Douglas-fir in 
the right-of-ways were based on a 3P cruise for estimating board foot volume. A map showing the location of the 
plots and sample trees is available at the Springfield Interagency Office.

Information for Timber Sale Notice, Prospectus, Sec. 41 & 42
Campaign Timber Sale
ORN05-TS-2022.0533

Approx # of
trees

Est Volume
MBF 32'

Species Est Volume
MBF 16'

Appraised
$/MBF

Appraised Price

27,282 14,060.0 Douglas Fir 16,849.0 $357.00 $6,015,093.00

27 18.0 Grandfir 22.0 $78.50 $1,727.00

147 15.0 Western
Redcedar

20.0 $350.60 $7,012.00

48 14.0 Incense-cedar 19.0 $103.90 $1,974.10

149 11.0 Bigleaf Maple 18.0 $21.40 * $385.20

56 11.0 Western
Hemlock

13.0 $40.10 * $521.30

27,709 14,129.0 16,941.0 $6,026,712.60

* Minimum Stumpage values were used to compute the Appraised Price/MBF (10% of Pond Value)

TRACT FEATURES
ALL SPECIES
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Salvage 0 MBF

Export 0 MBF

QM DBH 20.4 INCHES

GM Log 17,579 BD FT

Recovery 96 %

Salvage 0 MBF

Dominant Species: Douglas Fir
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Admin Scale Allowance $0.00 $/MBF

TOTAL ADMIN. SCALE Allowance $0.00

EXPORT VOLUME (LE-1) Port Orford Cedar 0 MBF

Reserve Tree Paint Color Reserve Tree Count

Yellow 1,055

Harvest Tree Paint Color Harvest Tree Count

0

SPECIES MBF VOLUME

Douglas Fir 19

Total: 19

PRIVATE TIMBER: Cut and Deck Only

COMPANY NAME: Weyco

LOCATION/ROAD #: Sections 36, 01, 02, 11
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United States
Department of the Interior

Bureau of Land Management
Timber Appraisal

Content

Timber Appraisal Summary
Stumpage Summary
Unit Summary
Stump to Truck
Transportation
Engineering Allowances
Other Allowances

Prepared By: Dotson, Bryan J - 4/21/2022
Approved By: Barclay, Brian W - 4/21/2022

Sale Name: Campaign
BLM District: NW Oregon DO
Contract #: ORN05-TS-2022.0533
Sale Type: Advertised

Sale Date: Thursday, May 26, 2022
Unit of Measure: 16' MBF
Contract Term: 48 months
Contract Mechanism: 5450-3 

Sale of Timber - Lump Sum
SBA Set-Aside
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Campaign ORN05-TS-2022.0533Timber Appraisal Summary

Legal Description of Contract Area

Land Status County Township Range Section Subdivision Meridian

O&C Lane 16 S 1 E 31 Lots 5- 6 Willamette

O&C Lane 16 S 1 W 25 S1/2SW1/4, S1/2SE1/4 Willamette

O&C Lane 16 S 1 W 35 All Willamette

O&C Lane 17 S 1 W 01 Lots 1- 2, SW1/4NE1/4, W1/2SE1/4 Willamette

O&C Lane 17 S 1 W 03 Lots 1- 2, S1/2NE1/4, SE1/4NW1/4 Willamette

O&C Lane 17 S 1 W 11 SW1/4NE1/4, NW1/4NW1/4, N1/2SE1/4 Willamette

Species Totals

Species Net Gross Merch Gross # of Merch Logs # of Cull Logs # of Trees

Douglas Fir 16,849.0 17,579.0 17,609.0 132,601 2,124 27,282

Grandfir 22.0 26.0 26.0 191 0 27

Western Redcedar 20.0 20.0 20.0 588 0 147

Incense-cedar 19.0 24.0 25.0 140 38 48

Bigleaf Maple 18.0 18.0 18.0 388 0 149

Western Hemlock 13.0 14.0 17.0 255 78 56

Totals 16,941.0 17,681.0 17,715.0 134,163 2,240 27,709

Cutting Area Acres

Regeneration Harvest Acres Partial Cut Acres Right of Way Acres Total Acres Net Volume per Acre

426.0 6.0 8.0 440.0 38.5
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Campaign ORN05-TS-2022.0533

Logging Costs

Stump to Truck $2,812,110.04
Transportation $1,856,505.00
Road Construction $661,723.70
Maintenance/Rockwear $127,520.01
Road Use $30,681.00
Other Allowances $134,667.78
Total: $5,623,207.53

Total Logging Cost per MBF: $331.93

Utilization Centers

Location Distance % of Net Volume
Lyons, Oregon 90.0 miles 100 %

Profit & Risk

Profit 8 %
Risk 1 %
Total Profit & Risk 9 %

Tract Features

Quadratic Mean DBH 20.3 in
Average GM Log 17681 bf
Average Volume per Acre 38.5 mbf
Recovery 96 %
Net MBF volume:
Green 16,941.0 mbf
Salvage 0 mbf
Export 0 mbf
Ground Base Logging:
Percent of Sale Volume 33 %
Average Yarding Slope 20 %
Average Yarding Distance 200 ft
Cable Logging:
Percent of Sale Volume 67 %
Average Yarding Slope 60 %
Average Yarding Distance 375 ft
Aerial Logging:
Percent of Sale Volume 0 %
Average Yarding Slope 0 %
Average Yarding Distance 0 ft

Cruise

Cruise
Completed February 2022

Cruised By Dotson, Cranmer, Zimmerlee,
Rule

Cruise Method
The timber volumes for Douglas-fir, grandfir,
western red cedar, incense cedar, and western
hemlock in the Regeneration Harvest Areas and
Partial Harvest Area were based on a variable plot
cruise for estimating board foot volume. Plots were
measured using a 40 basal area factor for a total of
246 plots. Big leaf maple in all Regeneration Harvest
Areas were based on a 100% cruise for estimating
board foot volume. The timber volumes for Douglas-
fir in the right-of-ways were based on a 3P cruise for
estimating board foot volume. A map showing the
location of the plots and sample trees is available at
the Springfield Interagency Office.

Timber Appraisal Summary
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Campaign ORN05-TS-2022.0533Stumpage Summary

Stumpage Computation

Species # of
Trees

Net
Volume

Pond
Value

(-) Profit &
Risk

(-) Logging
Costs

(+) Marginal Log
Value

Appraised
Price/MBF

Appraised Value

Douglas Fir 27,282 16,849.0 $757.06 $68.14 $331.93 $0.00 $357.00 $6,015,093.00

Grandfir 27 22.0 $451.03 $40.59 $331.93 $0.00 $78.50 $1,727.00

Western
Redcedar

147 20.0 $750.00 $67.50 $331.93 $0.00 $350.60 $7,012.00

Incense-
cedar

48 19.0 $478.92 $43.10 $331.93 $0.00 $103.90 $1,974.10

Bigleaf Maple 149 18.0 $213.88 $19.25 $331.93 $0.00 $21.40 * $385.20

Western
Hemlock

56 13.0 $400.25 $36.02 $331.93 $0.00 $40.10 * $521.30

Totals 27,709 16,941.0 $6,026,712.60

* Minimum Stumpage values were used to compute the Appraised Price/MBF (10% of Pond Value)
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Percent of Volume By Log Grade

Species No. 1 & 2
Peeler

No. 3
Peeler

Special Mill No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

Camp Run

Douglas Fir 1.0 % 72.0 % 26.0 % 1.0 %

Species Peeler No. 1
Sawmill

Special Mill No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

Camp Run

Grandfir 81.0 % 19.0 %

Species No. 1
Sawmill

No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

Camp Run

Western Redcedar 100.0 %

Species No. 1
Sawmill

No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

No. 5
Sawmill

No. 6
Sawmill

Camp Run

Incense-cedar 100.0 %

Species No. 1
Sawmill

No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

No. 5
Sawmill

Camp Run

Bigleaf Maple 100.0 %

Species Peeler No. 1
Sawmill

Special Mill No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

Camp Run

Western Hemlock 19.0 % 78.0 % 3.0 %
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Campaign ORN05-TS-2022.0533Unit Summary
Unit: 1
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 858.0 894.0 895.0 1,231

Grandfir 1.0 1.0 1.0 2

Incense-cedar 1.0 1.0 1.0 2

Western Redcedar 1.0 1.0 1.0 8

Totals: 861.0 897.0 898.0 1,243

Net Volume/Acre: 39.1 MBF
Regeneration Harvest 22.0

Partial Cut 0.0

Right of Way 0.0

Total Acres: 22.0

Unit: 2
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 2,066.0 2,153.0 2,157.0 2,968

Grandfir 3.0 3.0 3.0 3

Western Redcedar 3.0 3.0 3.0 19

Incense-cedar 3.0 3.0 3.0 6

Totals: 2,075.0 2,162.0 2,166.0 2,996

Net Volume/Acre: 39.2 MBF
Regeneration Harvest 53.0

Partial Cut 0.0

Right of Way 0.0

Total Acres: 53.0

Unit: 3
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 8,861.0 9,248.0 9,264.0 14,766

Grandfir 12.0 14.0 14.0 14

Western Redcedar 10.0 10.0 10.0 78

Incense-cedar 10.0 13.0 13.0 26

Bigleaf Maple 10.0 10.0 10.0 79

Totals: 8,903.0 9,295.0 9,311.0 14,963

Net Volume/Acre: 38.5 MBF
Regeneration Harvest 231.0

Partial Cut 0.0

Right of Way 0.0

Total Acres: 231.0
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Unit: 4
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 1,754.0 1,828.0 1,832.0 2,520

Western Redcedar 2.0 2.0 2.0 16

Grandfir 2.0 3.0 3.0 3

Incense-cedar 2.0 3.0 3.0 5

Totals: 1,760.0 1,836.0 1,840.0 2,544

Net Volume/Acre: 39.1 MBF
Regeneration Harvest 45.0

Partial Cut 0.0

Right of Way 0.0

Total Acres: 45.0

Unit: 5A
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 1,248.0 1,300.0 1,302.0 1,792

Bigleaf Maple 8.0 8.0 8.0 70

Grandfir 2.0 2.0 2.0 2

Western Redcedar 2.0 2.0 2.0 11

Incense-cedar 1.0 2.0 2.0 4

Totals: 1,261.0 1,314.0 1,316.0 1,879

Net Volume/Acre: 39.4 MBF
Regeneration Harvest 32.0

Partial Cut 0.0

Right of Way 0.0

Total Acres: 32.0

Unit: 5B
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 162.0 175.0 175.0 1,252

Western Hemlock 13.0 14.0 17.0 56

Totals: 175.0 189.0 192.0 1,308

Net Volume/Acre: 29.2 MBF
Regeneration Harvest 0.0

Partial Cut 6.0

Right of Way 0.0

Total Acres: 6.0

Unit: 6
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 1,676.0 1,747.0 1,750.0 2,408

Grandfir 2.0 3.0 3.0 3

Incense-cedar 2.0 2.0 3.0 5

Western Redcedar 2.0 2.0 2.0 15

Totals: 1,682.0 1,754.0 1,758.0 2,431

Net Volume/Acre: 39.1 MBF
Regeneration Harvest 43.0

Partial Cut 0.0

Right of Way 0.0

Total Acres: 43.0
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Unit: RW1
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 29.0 31.0 31.0 21

Totals: 29.0 31.0 31.0 21

Net Volume/Acre: 29.0 MBF
Regeneration Harvest 0.0

Partial Cut 0.0

Right of Way 1.0

Total Acres: 1.0

Unit: RW2
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 21.0 22.0 22.0 24

Totals: 21.0 22.0 22.0 24

Net Volume/Acre: 42.0 MBF
Regeneration Harvest 0.0

Partial Cut 0.0

Right of Way 0.5

Total Acres: 0.5

Unit: RW3
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 43.0 45.0 45.0 64

Totals: 43.0 45.0 45.0 64

Net Volume/Acre: 26.9 MBF
Regeneration Harvest 0.0

Partial Cut 0.0

Right of Way 1.6

Total Acres: 1.6

Unit: RW4
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 49.0 51.0 51.0 85

Totals: 49.0 51.0 51.0 85

Net Volume/Acre: 30.6 MBF
Regeneration Harvest 0.0

Partial Cut 0.0

Right of Way 1.6

Total Acres: 1.6

Unit: RW5
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 24.0 25.0 25.0 38

Totals: 24.0 25.0 25.0 38

Net Volume/Acre: 21.8 MBF
Regeneration Harvest 0.0

Partial Cut 0.0

Right of Way 1.1

Total Acres: 1.1
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Unit: RW6
Species Net Gross

Merch
Gross # of Trees

Douglas Fir 58.0 60.0 60.0 113

Totals: 58.0 60.0 60.0 113

Net Volume/Acre: 26.4 MBF
Regeneration Harvest 0.0

Partial Cut 0.0

Right of Way 2.2

Total Acres: 2.2
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Campaign ORN05-TS-2022.0533Stump to Truck Costs

Total Stump To Truck Net Volume $/MBF

$2,812,110.04 16,941.0 $165.99

Stump to Truck: Falling, Bucking, Yarding, & Loading

Yarding System Unit of
Measure

# of Units of
Measure

$/Unit of
Measure

Total Cost Remarks

Cable: Large Yarder GM MBF 530.0 $252.04 $133,581.20 5,000/LD, 6 Loads/Day, $4.40
Gal, Downhill Yarding, 13 Acres

Cable: Large Yarder GM MBF 15.0 $241.96 $3,629.40 5,000/LD, 5 Loads/Day, $4.40
Gal, Yarding Small Private Trees
In Yarding Wedges

Cable: Large Yarder GM MBF 1,224.0 $241.96 $296,159.04 5,000/LD, 5 Loads/Day, $4.40
Gal, Yarding Through Dead
Ground-Wedges, 30 Acres

Cable: Large Yarder GM MBF 10,137.0 $172.83 $1,751,977.71 5,000/LD, 7 Loads/Day, $4.40
Gal, Up Hill Yarding, 248 Acres

Shovel GM MBF 234.0 $135.23 $31,643.82 5,000/LD, 5 Loads/Day, $4.40
Gal, R/W Clearing, 8 Acres

Shovel GM MBF 19.0 $135.23 $2,569.37 5,000/LD, 5 Loads/Day, $4.40
Gal, R/W Clearing Private Timber

Wheel Skidder GM MBF 538.0 $117.20 $63,053.60 5,000/LD, 6 Loads/Day, $4.40
Gal, Thining Unit & Progeny Site
Ground Base, 18 Acres

Wheel Skidder GM MBF 5,018.0 $102.55 $514,595.90 5,000/LD, 8 Loads/Day, $4.40
Gal, Ground Base, 123 Acres

Subtotal $2,797,210.04

Additional Costs

Item Unit of
Measure

# of Units of
Measure

$/Unit of
Measure

Total Cost Remarks

Intermediate Support Each 25.0 $300.00 $7,500.00 Broken Ground

Subtotal $7,500.00
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Additional Moves

Equipment Unit of
Measure

# of Units of
Measure

$/Unit of
Measure

Total Cost Remarks

Cable: Large Yarder Total 2.0 $1,700.00 $3,400.00 Big sale with different haul
routes

Shovel Total 2.0 $1,200.00 $2,400.00

Wheel Skidder Total 2.0 $800.00 $1,600.00

Subtotal $7,400.00

Comments: 
Logging cost printouts are located in the Campaign contract office folder.
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Campaign ORN05-TS-2022.0533Transportation

Total Net Volume $/MBF

$1,856,505.00 16,941.0 $109.59

Transportation

Utilization
Center

One Way
Mileage

Description Unit of
Measure

# of
Units

$/Unit of
Measure

Total Cost % of Sale
Volume

Lyons, Oregon 90.0 Log Haul GM MBF 17,681.0 $105.00 $1,856,505.00 100 %

Comments: 
$105/hour x 5.0 Hours round trip (60min delay included) = $525.00 per trip / 5.0 mbf per load = $105.00

Engineering Allowances

Total Net Volume $/MBF

$819,924.71 16,941.0 $48.40

Cost Item Total Cost

Road Construction: $661,723.70

Road Maintenance/Rockwear: $127,520.01

Road Use Fees: $30,681.00

Comments: 
See Campaign contract office folder for Ex C & Ex D appraisals.
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Campaign ORN05-TS-2022.0533Other Allowances

Total Net Volume $/MBF

$134,667.78 16,941.0 $7.95

Other Allowances

Environmental Protection

Cost item Total Cost

Equipment Washing $2,400.00

Snag Creation: Tree Topping And Basal Girdle $21,858.10

Subtotal $24,258.10

Logging

Cost item Total Cost

Additional Cutting Submerch & Corridor Trees $2,088.00

Subtotal $2,088.00

Road Construction, Maintenance, Use, & Decommissioning

Cost item Total Cost

Skid Trail/Landing Decomm $4,336.00

Road Decommissioning $4,385.68

Subtotal $8,721.68

Slash Disposal & Site Prep

Cost item Total Cost

Fuels Apprisal $99,600.00

Subtotal $99,600.00

Comments: 
For More Information on Snag Creation: Tree Topping And Basal Girdle, Equipment Washing, Additional Cutting, Fuels 
Appraisal, and Skid Trial/Decomm see spreadsheets in sale folder under Other Allowances, and road Decommissioning 
see Ex. D Appraisal in the Campaign contract office folder.
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